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Preface 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines (GoP) for use by all branches, agencies, 

departments, bureaus, offices, or instrumentalities of the Government, including government-

owned and/or -controlled corporations (GOCCs), government financial institutions (GFIs), 

state universities and colleges (SUCs), local government units (LGUs), and autonomous 

regional government.  The procedures and practices presented in this document have been 

developed through broad experience, and are for mandatory1 use in projects that are financed 

in whole or in part by the GoP or any foreign government/foreign or international financing 

institution in accordance with the provisions of the 2016 Revised Implementing Rules and 

Regulations (IRR) of Republic Act No. 9184 (R. A. 9184).  

This PBDs is intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (a) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (b) the 

eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations, 

duties, and/or functions of the winning bidder. 

In order to simplify the preparation of the Bidding Documents for each procurement, 

the PBDs groups the provisions that are intended to be used unchanged in Section II. 

Instructions to Bidders (ITB) and in Section IV. General Conditions of Contract (GCC).  Data 

and provisions specific to each procurement and contract should be included in Section III. 

Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section VI. 

Specifications; Section VII. Drawings;  

                                                             
1 Unless the Treaty or International or Executive Agreement expressly provides use of foreign 
government/foreign or international financing institution procurement guidelines. 
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Section I. Invitation to Bid 

Notes on the Invitation to Bid 

The Invitation to Bid provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand.  The Invitation to Bid shall be: 

 

(a) Posted continuously in the Philippine Government Electronic Procurement System 

(PhilGEPS) website and the website of the Procuring Entity concerned, if available, 

and the website prescribed by the foreign government/foreign or international 

financing institution, if applicable, for seven (7) calendar days starting on the date 

of advertisement; and 

(b)    Posted at any conspicuous place reserved for this purpose in the premises of the 

Procuring Entity concerned for seven (7) calendar days, as certified by the head of 

the Bids and Awards Committee (BAC) Secretariat of the Procuring Entity 

concerned. 

(c)       Advertised at least once in a newspaper of general nationwide circulation which has 

been regularly published for at least two (2) years before the date of issue of the 

advertisement, subject to Sections 21.2.1(c) of the 2016 Revised IRR of R.A. 

91842; 

Apart from the essential items listed in the Bidding Documents, the Invitation to Bid 

should also indicate the following: 

1. The date of availability of the Bidding Documents, which shall be from the time 

the Invitation to Bid is first advertised/posted until the deadline for the submission 

and receipt of bids.  

2. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded. 

3. The deadline for the submission and receipt of bids from the last day of posting of 

the Invitation to Bid; and 

4. Any important bid evaluation criteria. 

 

The Invitation to Bid should be incorporated into the Bidding Documents.  The 

information contained in the Invitation to Bid must conform to the Bidding Documents and 

in particular to the relevant information in the BDS. 

For foreign-assisted projects, the Invitation to Bid to be used is provided in Section X-

Foreign-Assisted Projects. 

                                                             
2 Two years after the effectivity of the 2016 Revised IRR of RA 9184 on 28 October 2016, 

advertisement in a newspaper of general nationwide circulation shall no longer be required. 

However, a Procuring Entity that cannot post its opportunities in the PhilGEPS for justifiable reasons 

shall continue to publish its advertisements in a newspaper of general nationwide circulation. 



 

 

Republic of the Philippines 

San Ildefonso, Bulacan 3010 

BULACAN AGRICULTURAL STATE COLLEGE  

Phone No. (044) 762-0120 

 

Invitation to Bid for  the 

Rehabilitation and Rewiring of 3-Storey Education Building (Phase 1) 
 

1. The BULACAN AGRICULTURAL STATE COLLEGE, through the Capital Outlay for 

Fiscal year 2019 intends to apply the sum of thirty five million pesos (P35,000,000) 

being the Approved Budget for the Contract (ABC) to payments under the contract for 

the Rehabilitation and Rewiring of 3-Storey Education Building (Phase 1). Bids 

received in excess of the ABC shall be automatically rejected at bid opening. 

1. The Bulacan Agricultural State College now invites bids for the complete delivery of 

all necessary construction supplies, materials & equipment and the needed 

manpower/labor for the completion of 3-storey education Building and the rewiring 

main line (Phase 1).   Completion of the Works is required on or before the three 

hundred calendar days commencing from the date of the Notice to Proceed. Bidders 

should have completed a contract similar to the Project. The description of an eligible 

bidder is contained in the Bidding Documents, particularly, in Section II. Instructions 

to Bidders. 

2. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 

and Regulations (IRR) of Republic Act 9184 (RA 9184), otherwise known as the 

“Government Procurement Reform Act.” 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least seventy five percent (75%) interest or 

outstanding capital stock belonging to citizens of the Philippines. 

1. Interested bidders may obtain further information from Bulacan Agricultural State 

College and inspect the Bidding Documents at the address given below during office 

day from 8AM to 5PM. 

2. A complete set of Bidding Documents may be acquired by interested bidders on April 

26 to May 20, 2019 from the address below from the BAC Secretariat and upon 

payment of the applicable fee for the Bidding Documents, pursuant to the latest 

Guidelines issued by the GPPB, in the amount of thirty five thousand pesos 

(PhP35,000.00).  

It may also be downloaded free of charge from the website of the Philippine 

Government Electronic Procurement System (PhilGEPS) and the website of the 

Procuring Entity, provided that bidders shall pay the applicable fee for the Bidding 

Documents not later than the submission of their bids. 

3. The Bulacan Agricultural State College will hold a Pre-Bid Conference on May 6, 

2019, 1:00 P.M. at Farmers Training Center, BASC, San Ildefonso, Bulacan, which 

shall be open to prospective bidders.  



 

 

4. Bids must be duly received by the BAC Secretariat at the address below on or before 

9:30 A.M. on May 21, 2019.  All bids must be accompanied by a bid security in any of 

the acceptable forms and in the amount stated in ITB  Clause 0. 

Bid opening shall be on May 21, 2019 10:00 A.M. at the Farmers Training Center, 

BASC, San Ildefonso, Bulacan, Bids will be opened in the presence of the bidders’ 

representatives who choose to attend at the address below. Late bids shall not be 

accepted. 

5. Prospective bidders are requires to submit one original plus two additional copies of 

the two envelopes system.  

6. The Bulacan Agricultural State College] reserves the right to reject any and all bids, 

declare a failure of bidding, or not award the contract at any time prior to contract 

award in accordance with Section 41 of RA 9184 and its IRR, without thereby 

incurring any liability to the affected bidder or bidders.  

7. For further information, please refer to: 

Dr. Herminio B. Giron 

BULACAN AGRICULTUAL STATE COLLEGE 

Brgy. Pinaod, San Ildefonso, Bulacan 

(044) 762-0120 and 0917-560-1077 

hbgiron@msn.com 

Telefax- (044) 762-0080 

www.basc.edu.ph 

 

HERMINIO B. GIRON, Ph.D.  

          BAC Chairperson  
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Section II. Instructions to Bidders 

 

Notes on the Instructions to Bidders 

This Section of the Bidding Documents provides the information necessary for Bidders to 

prepare responsive bids, in accordance with the requirements of the Procuring Entity.  It also 

provides information on the bid submission, eligibility check, opening and evaluation of 

bids, and on the award of contract. 

This Section also contains provisions that are to be used unchanged.  Section III. Bid Data 

Sheet consists of provisions that supplement, amend, or specify in detail information or 

requirements included in this Section and which are specific to each procurement. 

Matters governing the performance of the Contractor, payments under the contract, or 

matters affecting the risks, rights, and obligations of the parties under the contract are not 

normally included in this Section, but rather under Section IV. General Conditions of 

Contract (GCC), and/or Section V. Special Conditions of Contract (SCC).  If duplication of a 

subject is inevitable in the other sections of the document prepared by the Procuring Entity, 

care must be exercised to avoid contradictions between clauses dealing with the same matter. 
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General 

Scope of Bid 

The Procuring Entity named in the BDS, invites bids for the construction of Works, as 

described in Section VI. Specifications.   

The name, identification, and number of lots specific to this bidding are provided in the BDS. 

The contracting strategy and basis of evaluation of lots is described in ITB  Clause 27. 

The successful Bidder will be expected to complete the Works by the intended completion 

date specified in SCC Clause 2.1. 

Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named 

in the BDS, and in the amount indicated in the BDS.  It intends to apply part of the 

funds received for the Project, as defined in the BDS, to cover eligible payments 

under the Contract for the Works. 

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 

contractors, shall observe the highest standard of ethics during the procurement and execution 

of the contract.  In pursuance of this policy, the Funding Source:  

1. defines, for purposes of this provision, the terms set forth below 

as follows:  

1. "corrupt practice" means behavior on the part of 

officials in the public or private sectors by which they 

improperly and unlawfully enrich themselves, others, or 

induce others to do so, by misusing the position in 

which they are placed, and includes the offering, giving, 

receiving, or soliciting of anything of value to influence 

the action of any such official in the procurement 

process or in contract execution; entering, on behalf of 

the Procuring Entity, into any contract or transaction 

manifestly and grossly disadvantageous to the same, 

whether or not the public officer profited or will profit 

thereby, and similar acts as provided in Republic Act 

3019;  

2. "fraudulent practice" means a misrepresentation of facts 

in order to influence a procurement process or the 

execution of a contract to the detriment of the Procuring 

Entity, and includes collusive practices among Bidders 

(prior to or after Bid submission) designed to establish 

bid prices at artificial, non-competitive levels and to 

deprive the Procuring Entity of the benefits of free and 

open competition; 
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3. “collusive practices” means a scheme or arrangement 

between two or more Bidders, with or without the 

knowledge of the Procuring Entity, designed to 

establish bid prices at artificial, non-competitive levels; 

and 

4. “coercive practices” means harming or threatening to 

harm, directly or indirectly, persons, or their property to 

influence their participation in a procurement process, 

or affect the execution of  a contract;  

5. “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false statements 

to investigators in order to materially impede an 

administrative proceedings or investigation of the 

Procuring Entity or any foreign government/foreign or 

international financing institution into allegations of a 

corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the administrative proceedings or 

investigation or from pursuing such proceedings or 

investigation; or 

(bb)  acts intended to materially impede the exercise of the 

inspection and audit rights of the Procuring Entity or 

any foreign government/foreign or international 

financing institution herein. 

2. will reject a proposal for award if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent 

practices in competing for the Contract; and  

3. will declare a firm ineligible, either indefinitely or for a stated 

period of time, to be awarded Contract funded by the Funding 

Source if it at any time determines that the firm has engaged in 

corrupt or fraudulent practices in competing or, or in executing, 

a Contract funded by the Funding Source. 

Further, the Procuring Entity will seek to impose the maximum civil, administrative, and/or 

criminal penalties available under the applicable laws on individuals and organizations 

deemed to be involved in any of the practices mentioned in ITB  Clause 3.11. 

Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect and 

audit records and accounts of a contractor in the bidding for and performance of a contract 

themselves or through independent auditors as reflected in the GCC Clause 0. 

Conflict of Interest 
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All Bidders found to have conflicting interests shall be disqualified to participate in the 

procurement at hand, without prejudice to the imposition of appropriate administrative, civil, 

and criminal sanctions. A Bidder may be considered to have conflicting interests with another 

Bidder in any of the events described in paragraphs (a) through (c) and a general conflict of 

interest in any of the circumstances set out in paragraphs (d) through (g) below:  

1. A Bidder has controlling shareholders in common with another 

Bidder;  

2. A Bidder receives or has received any direct or indirect subsidy 

from any other Bidder;  

3. A Bidder has the same legal representative as that of another 

Bidder for purposes of this Bid;  

4. A Bidder has a relationship, directly or through third parties, 

that puts them in a position to have access to information about 

or influence on the bid of another Bidder or influence the 

decisions of the Procuring Entity regarding this bidding 

process;   

5. A Bidder submits more than one bid in this bidding process. 

However, this does not limit the participation of subcontractors 

in more than one bid;  

6. A Bidder who participated as a consultant in the preparation of 

the design or technical specifications of the goods and related 

services that are the subject of the bid; or 

7. A Bidder who lends, or temporarily seconds, its personnel to 

firms or organizations which are engaged in consulting services 

for the preparation related to procurement for or 

implementation of the project, if the personnel would be 

involved in any capacity on the same project.  

In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be 

accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the 

Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), members of 

the Technical Working Group (TWG), members of the BAC Secretariat, the head of the 

Project Management Office (PMO) or the end-user unit, and the project consultants, by 

consanguinity or affinity up to the third civil degree. On the part of the Bidder, this Clause 

shall apply to the following persons: 

8. If the Bidder is an individual or a sole proprietorship, to the 

Bidder himself; 

9. If the Bidder is a partnership, to all its officers and members; 

10. If the Bidder is a corporation, to all its officers, directors, and 

controlling stockholders;  
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11. If the Bidder is a cooperative, to all its officers, directors, and 

controlling shareholders or members; and 

12. If the Bidder is a joint venture (JV), the provisions of items (a), 

(b), (c) or (d) of this Clause shall correspondingly apply to each 

of the members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 

Clause will result in the automatic disqualification of a Bidder. 

Eligible Bidders  

Unless otherwise indicated in the BDS, the following persons shall be eligible to participate 

in this Bidding:  

13. Duly licensed Filipino citizens/sole proprietorships; 

14. Partnerships duly organized under the laws of the Philippines 

and of which at least seventy five percent (75%) of the interest 

belongs to citizens of the Philippines; 

15. Corporations duly organized under the laws of the Philippines, 

and of which at least seventy five percent (75%) of the 

outstanding capital stock belongs to citizens of the Philippines; 

16. Cooperatives duly organized under the laws of the Philippines. 

17. Persons/entities forming themselves into a JV, i.e., a group of 

two (2) or more persons/entities that intend to be jointly and 

severally responsible or liable for a particular contract: 

Provided, however, that, in accordance with Letter of 

Instructions No. 630, Filipino ownership or interest of the joint 

venture concerned shall be at least seventy five percent (75%): 

Provided, further, that joint ventures in which Filipino 

ownership or interest is less than seventy five percent (75%) 

may be eligible where the structures to be built require the 

application of techniques and/or technologies which are not 

adequately possessed by a person/entity meeting the seventy 

five percent (75%) Filipino ownership requirement: Provided, 

finally, that in the latter case, Filipino ownership or interest 

shall not be less than twenty five percent (25%). For this 

purpose, Filipino ownership or interest shall be based on the 

contributions of each of the members of the joint venture as 

specified in their JVA. 

The Procuring Entity may also invite foreign bidders when provided for under any Treaty or 

International or Executive Agreement as specified in the BDS.  

Government owned or controlled corporations (GOCCs) may be eligible to participate only if 

they can establish that they (a) are legally and financially autonomous, (b) operate under 

commercial law, and (c) are not attached agencies of the Procuring Entity. 
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(a)  The Bidder must have an experience of having completed a Single Largest Completed 

Contract (SLCC) that is similar to this Project, equivalent to at least fifty percent (50%) of the 

ABC adjusted, if necessary, by the Bidder to current prices using the Philippine Statistics 

Authority (PSA) consumer price index.  However, contractors under Small A and Small B 

categories without similar experience on the contract to be bid may be allowed to bid if the 

cost of such contract is not more than the Allowable Range of Contract Cost (ARCC) of their 

registration based on the guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the BDS.   

The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), 

which must be at least equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of 

all outstanding or uncompleted portions of the projects under ongoing 

contracts, including awarded contracts yet to be started coinciding with the 

contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities shall 

be based on the latest Audited Financial Statements (AFS) submitted to the 

BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current 

assets and current liabilities shall be based on their audited financial 

statements prepared in accordance with international financial reporting 

standards. 

Bidder’s Responsibilities 

The Bidder or its duly authorized representative shall submit a sworn statement in the form 

prescribed in  

 

 

 

 

Section IX. Bidding Forms as required in ITB  Clause 32.3. 

The Bidder is responsible for the following: 

18. Having taken steps to carefully examine all of the Bidding   

Documents; 

19. Having acknowledged all conditions, local or otherwise, 

affecting the implementation of the contract; 
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20. Having made an estimate of the facilities available and needed 

for the contract to be bid, if any; 

21. Having complied with its responsibility to inquire or secure 

Supplemental/Bid Bulletin/s as provided under ITB  Clause 0. 

22. Ensuring that it is not “blacklisted” or barred from bidding by 

the GoP or any of its agencies, offices, corporations, or LGUs, 

including foreign government/foreign or international financing 

institution whose blacklisting rules have been recognized by the 

GPPB; 

23. Ensuring that each of the documents submitted in satisfaction 

of the bidding requirements is an authentic copy of the original, 

complete, and all statements and information provided 

 therein are true and correct; 

24. Authorizing the HoPE or its duly authorized representative/s to 

verify all the documents submitted; 

25. Ensuring that the signatory is the duly authorized representative 

of the Bidder, and granted full power and authority to do, 

execute and perform any and all acts necessary to participate, 

submit the bid, and to sign and execute the ensuing contract, 

accompanied by the duly notarized Special Power of Attorney, 

Board/Partnership Resolution, or Secretary’s Certificate, 

whichever is applicable; 

26. Complying with the disclosure provision under Section 47 of 

RA 9184 and its IRR in relation to other provisions of RA 

3019;  

27. Complying with existing labor laws and standards, in the case 

of procurement of services. Moreover, bidder undertakes to: 

1. Ensure the entitlement of workers to wages, hours of 

work, safety and health and other prevailing conditions 

of work as established by national laws, rules and 

regulations; or collective bargaining agreement; or 

arbitration award, if and when applicable. 

In case there is a finding by the Procuring Entity or the DOLE 

of underpayment or non-payment of workers’ wage and wage-

related benefits, bidder agrees that the performance security or 

portion of the contract amount shall be withheld in favor of the 

complaining workers pursuant to appropriate provisions of 

Republic Act No. 9184 without prejudice to the institution of 

appropriate actions under the Labor Code, as amended, and 

other social legislations. 
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2. Comply with occupational safety and health standards 

and to correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, 

bidder undertakes to suspend contract implementation pending 

clearance to proceed from the DOLE Regional Office and to 

comply with Work Stoppage Order; and 

3. Inform the workers of their conditions of work, labor 

clauses under the contract specifying wages, hours of 

work and other benefits under prevailing national laws, 

rules and regulations; or collective bargaining 

agreement; or arbitration award, if and when applicable, 

through posting in two (2) conspicuous places in the 

establishment’s premises; and 

28. Ensuring that it did not give or pay, directly or indirectly, any 

commission, amount, fee, or any form of consideration, 

pecuniary or otherwise, to any person or official, personnel or 

representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the Bidder 

concerned. 

The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contract works and the conditions for this 

Project and examine all instructions, forms, terms, and project requirements in the Bidding 

Documents.   

It shall be the sole responsibility of the prospective bidder to determine and to satisfy itself by 

such means as it considers necessary or desirable as to all matters pertaining to this Project, 

including: (a) the location and the nature of the contract, project, or work; (b) climatic 

conditions; (c) transportation facilities; (c) nature and condition of the terrain, geological 

conditions at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access roads; 

and (d) other factors that may affect the cost, duration and execution or implementation of the 

contract, project, or work. 

The Procuring Entity shall not assume any responsibility regarding erroneous interpretations 

or conclusions by the prospective or eligible bidder out of the data furnished by the procuring 

entity.  However, the Procuring Entity shall ensure that all information in the Bidding 

Documents, including supplemental/bid bulletins issued are correct and consistent. 

Before submitting their bids, the Bidders are deemed to have become familiar with all 

existing laws, decrees, ordinances, acts and regulations of the Philippines which may affect 

the contract in any way. 

The Bidder shall bear all costs associated with the preparation and submission of his bid, and 

the Procuring Entity will in no case be responsible or liable for those costs, regardless of the 

conduct or outcome of the bidding process.  
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The Bidder should note that the Procuring Entity will accept bids only from those that have 

paid the applicable fee for the Bidding Documents at the office indicated in the Invitation to 

Bid.  

Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services 

other than those prohibited by a decision of the United Nations Security Council taken 

under Chapter VII of the Charter of the United Nations. 

Subcontracts 

Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works to 

an extent as may be approved by the Procuring Entity and stated in the BDS. However, 

subcontracting of any portion shall not relieve the Bidder from any liability or obligation that 

may arise from the contract for this Project. 

Subcontractors must submit the documentary requirements under ITB  Clause 0 and comply 

with the eligibility criteria specified in the BDS. In the event that any subcontractor is found 

by the Procuring Entity to be ineligible, the subcontracting of such portion of the Works shall 

be disallowed.   

The Bidder may identify the subcontractor to whom a portion of the Works will be 

subcontracted at any stage of the bidding process or during contract implementation.   If the 

Bidder opts to disclose the name of the subcontractor during bid submission, the Bidder shall 

include the required documents as part of the technical component of its bid. 

Contents of Bidding Documents 

Pre-Bid Conference 

(a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on the date 

indicated therein, to clarify and address the Bidders’ questions on the technical and financial 

components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days 

before the deadline for the submission of and receipt of bids, but not earlier 

than seven (7) calendar days from the posting of the Invitation to Bid/Bidding 

Documents in the PhilGEPS website. If the Procuring Entity determines that, 

by reason of the method, nature, or complexity of the contract to be bid, or 

when international participation will be more advantageous to the GoP, a 

longer period for the preparation of bids is necessary, the pre-bid conference 

shall be held at least thirty (30) calendar days before the deadline for the 

submission and receipt of bids, as specified in the BDS. 

Bidders are encouraged to attend the pre-bid conference to  ensure that they fully understand 

the Procuring Entity’s requirements.  Non-attendance of the Bidder will in no way prejudice 

its bid; however, the Bidder is expected to know the changes and/or amendments to the 

Bidding Documents as recorded in the minutes of the pre-bid conference and the 

Supplemental/Bid Bulletin. The minutes of the pre-bid conference shall be recorded and 

prepared not later than five (5) calendar days after the pre-bid conference. The minutes shall 

be made available to prospective bidders not later than five (5) days upon written request.  
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Decisions of the BAC amending any provision of the bidding documents shall be issued in 

writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before the 

deadline for the submission and receipt of bids.  

Clarification and Amendment of Bidding Documents 

Prospective bidders may request for clarification(s) on and/or interpretation of any part of the 

Bidding Documents. Such a request must be in writing and submitted to the Procuring Entity 

at the address indicated in the BDS at least ten (10) calendar days before the deadline set for 

the submission and receipt of Bids.   

The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be 

made available to all those who have properly secured the Bidding Documents, at least seven 

(7) calendar days before the deadline for the submission and receipt of Bids. 

Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative for 

purposes of clarifying or modifying any provision of the Bidding Documents not later than 

seven (7) calendar days before the deadline for the submission and receipt of Bids.  Any 

modification to the Bidding Documents shall be identified as an amendment.   

Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS and 

the website of the Procuring Entity concerned, if available, and at any conspicuous place in 

the premises of the Procuring Entity concerned. It shall be the responsibility of all Bidders 

who have properly secured the Bidding Documents to inquire and secure Supplemental/Bid 

Bulletins that may be issued by the BAC. However, Bidders who have submitted bids before 

the issuance of the Supplemental/Bid Bulletin must be informed and allowed to modify or 

withdraw their bids in accordance with ITB  Clause 0. 

 

Preparation of Bids 

Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be 

submitted to the BAC must be in English. If the eligibility requirements or statements, 

the bids, and all other documents submitted to the BAC are in foreign language other 

than English, it must be accompanied by a translation of the documents in English. 

The documents shall be translated by the relevant foreign government agency, the 

foreign government agency authorized to translate documents, or a registered 

translator in the foreign bidder’s country; and shall be authenticated by the 

appropriate Philippine foreign service establishment/post or the equivalent office 

having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 

translation shall govern, for purposes of interpretation of the bid. 

Documents Comprising the Bid: Eligibility and Technical Components  

Unless otherwise indicated in the BDS, the first envelope shall contain the following 

eligibility and technical documents: 

29. Eligibility Documents – 
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Class “A” Documents 

30. PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 

bidders participating in the procurement by a Philippine 

Foreign Service Office or Post, which shall submit their 

eligibility documents under Section 23.1 of the IRR, provided, 

that the winning bidder shall register with the PhilGEPS in 

accordance with Section 37.1.4 of the IRR; 

31. Statement of all its ongoing government and private contracts, 

including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract 

to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be 

bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 

following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 

subcontractor, or partner in a JV) and percentage of 

participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 

applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by the 

Notice of Award and/or Notice to Proceed, Project Owner’s 

Certificate of Final Acceptance issued by the Owner other than 

the Contractor or the Constructors Performance Evaluation 

System (CPES) Final Rating, which must be at least 

satisfactory. In case of contracts with the private sector, an 

equivalent document shall be submitted; 



 

20 

1. Unless otherwise provided in the BDS, a valid special 

PCAB License in case of joint ventures, and registration 

for the type and cost of the contract for this Project; and  

2. NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

3. If applicable, Joint Venture Agreement (JVA) in 

accordance with RA 4566. 

32. Technical Documents –   

1. Bid security in accordance with ITB  Clause 0. If the 

Bidder opts to submit the bid security in the form of:  

1. a bank draft/guarantee or an irrevocable letter of 

credit issued by a foreign bank, it shall be 

accompanied by a confirmation from a 

Universal or Commercial Bank; or 

2. a surety bond accompanied by a certification 

coming from the Insurance Commission that the 

surety or insurance company is authorized to 

issue such instruments. 

2. Project Requirements, which shall include the 

following: 

1. Organizational chart for the contract to be bid; 

2. List of contractor’s personnel (e.g., Project 

Manager, Project Engineers, Materials 

Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete 

qualification and experience data. These 

personnel must meet the required minimum 

years of experience set in the BDS; and 

3. List of contractor’s major equipment units, 

which are owned, leased, and/or under purchase 

agreements, supported by proof of ownership, 

certification of availability of equipment from 

the equipment lessor/vendor for the duration of 

the project, as the case may be, which must meet 

the minimum requirements for the contract set in 

the BDS; and 

3. Sworn statement in accordance with Section 25.3 of the 

IRR of RA 9184 and using the form prescribed in  

4.  
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5.  

6.  

7.  

8. Section IX. Bidding Forms. 

Documents Comprising the Bid: Financial Component 

Unless otherwise stated in the BDS, the financial component of the bid shall contain the 

following: 

33. Financial Bid Form, which includes bid prices and the bill of 

quantities, in accordance with ITB  Clauses 15.1 and 15.3; and 

34. Any other document related to the financial component of the 

bid as stated in the BDS.  

(a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be 

accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 

procurement, a ceiling may be applied to bid prices provided the 

following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 

accessible website.  If payment of Bidding Documents is required 

by the procuring entity, payment could be made upon the 

submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the 

ABC is based on recent estimates made by the engineer or the 

responsible unit of the procuring entity and that the estimates are 

based on adequate detailed engineering (in the case of 

infrastructure projects) and reflect the quality, supervision and 

risk and inflationary factors, as well as prevailing market prices, 

associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating 

prices and analyzing bid variances. In the case of infrastructure 

projects, the procuring entity must also have trained quantity 

surveyors. 

(iv)  The procuring entity has established a system to monitor and 

report bid prices relative to ABC and engineer’s/procuring 

entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation 

system for contract implementation to provide a feedback on 

actual total costs of goods and works. 

Alternative Bids 
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Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a 

Bidder in addition or as a substitute to its original bid which may be included as part of its 

original bid or submitted separately therewith for purposes of bidding. A bid with options is 

considered an alternative bid regardless of whether said bid proposal is contained in a single 

envelope or submitted in two (2) or more separate bid envelopes. 

Bidders shall submit offers that comply with the requirements of the Bidding Documents, 

including the basic technical design as indicated in the drawings and specifications.  Unless 

there is a value engineering clause in the BDS, alternative bids shall not be accepted. 

Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A Bidder 

who submits or participates in more than one bid (other than as a subcontractor if a 

subcontractor is permitted to participate in more than one bid) will cause all the proposals 

with the Bidder’s participation to be disqualified. This shall be without prejudice to any 

applicable criminal, civil and administrative penalties that may be imposed upon the persons 

and entities concerned. 

Bid Prices 

The contract shall be for the whole Works, as described in ITB  Clause 0, based on the priced 

Bill of Quantities submitted by the Bidder. 

The Bidder shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities.  Bids not addressing or providing all of the required items in the Bidding 

Documents including, where applicable, Bill of Quantities, shall be considered non-

responsive and, thus, automatically disqualified. In this regard, where a required item is 

provided, but no price is indicated, the same shall be considered as non-responsive, but 

specifying a zero (0) or a  dash (-) for the said item would mean that it is being offered for 

free to the Government, except those required by law or regulations to be provided for. 

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 

other cause, prior to the deadline for submission of bids, shall be included in the rates, prices, 

and total bid price submitted by the Bidder. 

All bid prices for the given scope of work in the contract as awarded shall be considered as 

fixed prices, and therefore not subject to price escalation during contract implementation, 

except under extraordinary circumstances as specified in GCC Clause 0. Upon the 

recommendation of the Procuring Entity, price escalation may be allowed in extraordinary 

circumstances as may be determined by the National Economic and Development Authority 

in accordance with the Civil Code of the Philippines, and upon approval by the GPPB. 

Furthermore, in cases where the cost of the awarded contract is affected by any applicable 

new laws, ordinances, regulations, or other acts of the GoP, promulgated after the date of bid 

opening, a contract price adjustment shall be made or appropriate relief shall be applied on a 

no loss-no gain basis. 

Bid Currencies 

All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS. 

However, for purposes of bid evaluation, bids denominated in foreign currencies shall be 

converted to Philippine currency based on the exchange rate prevailing on the day of the Bid 

Opening. 
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If so allowed in accordance with ITB  Clause 0, the Procuring Entity for purposes of bid 

evaluation and comparing the bid prices will convert the amounts in various currencies in 

which the bid price is expressed to Philippine Pesos at the exchange rate as published in the 

Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the day of the bid opening. 

Unless otherwise specified in the BDS, payment of the contract price shall be made in 

Philippine Pesos. 

Bid Validity 

Bids shall remain valid for the period specified in the BDS which shall not exceed one 

hundred twenty (120) calendar days from the date of the opening of bids. 

In exceptional circumstances, prior to the expiration of the bid validity period, the Procuring 

Entity may request Bidders to extend the period of validity of their bids. The request and the 

responses shall be made in writing. The bid security described in ITB  Clause 0 should also be 

extended corresponding to the extension of the bid validity period at the least. A Bidder may 

refuse the request without forfeiting its bid security, but his bid shall no longer be considered 

for further evaluation and award. A Bidder granting the request shall not be required or 

permitted to modify its bid. 

Bid Security  

The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an amount 

stated in the BDS, which shall be not less than the percentage of the ABC in accordance with 

the following schedule: 

Form of Bid Security 

Amount of Bid Security 

(Not less than the  Percentage of 

the ABC) 

1. Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by 

LGUs, the cashierôs/managerôs 

check may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 Two percent (2%) 

2. Bank draft/guarantee or 

irrevocable letter of credit issued 

by a Universal or Commercial 

Bank: Provided, however, that it 

shall be confirmed or 

authenticated by a Universal or 

Commercial Bank, if issued by a 

foreign bank. 

 

For biddings conducted by 
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LGUs, the Bank Draft/ 

Guarantee, or irrevocable letter 

of credit may be issued by other 

banks certified by the BSP as 

authorized to issue such financial 

instrument. 

 

3. Surety bond callable upon 

demand issued by a surety or 

insurance company duly certified 

by the Insurance Commission as 

authorized to issue such security; 

and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 

states, among others, that the Bidder shall enter into contract with the 

procuring entity and furnish the performance security required under ITB 

Clause 32.2, within ten (10) calendar days from receipt of the Notice of 

Award, and commits to pay the corresponding amount as fine, and be 

suspended for a period of time from being qualified to participate in any 

government procurement activity in the event it violates any of the conditions 

stated therein as provided in the guidelines issued by the GPPB. 

The bid security should be valid for the period specified in the BDS.  Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring Entity as non-

responsive.   

No bid securities shall be returned to Bidders after the opening of bids and before contract 

signing, except to those that failed or declared as post-disqualified, upon submission of a 

written waiver of their right to file a request for reconsideration and/or protest, or lapse of the 

reglementary period without having filed a request for reconsideration or protest.  Without 

prejudice on its forfeiture, Bid Securities shall be returned only after the Bidder with the 

Lowest Calculated Responsive Bid (LCRB) has signed the contract and furnished the 

Performance Security, but in no case later than the expiration of the Bid Security validity 

period indicated in ITB Clause 0. 

Upon signing and execution of the contract, pursuant to ITB  Clause 0, and the posting of the 

performance security, pursuant to ITB  Clause 0, the successful Bidder’s Bid Security will be 

discharged, but in no case later than the Bid Security validity period as indicated in ITB 

Clause 0. 

The bid security may be forfeited: 

4. if a Bidder: 

1. withdraws its bid during the period of bid validity 

specified in ITB  Clause 17; 

2. does not accept the correction of errors pursuant to ITB  

Clause 3.4; 
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3. has a finding against the veracity of the required 

documents submitted in accordance with ITB Clause 

28.2; 

4. submission of eligibility requirements containing false 

information or falsified documents; 

5. submission of bids that contain false information or 

falsified documents, or the concealment of such 

information in the bids in order to influence the 

outcome of eligibility screening or any other stage of 

the public bidding; 

6. allowing the use of one’s name, or using the name of 

another for purposes of public bidding; 

7. withdrawal of a bid, or refusal to accept an award, or 

enter into contract with the Government without 

justifiable cause, after the Bidder had been adjudged as 

having submitted the LCRB; 

8. refusal or failure to post the required performance 

security within the prescribed time; 

9. refusal to clarify or validate in writing its bid during 

post-qualification within a period of seven (7) calendar 

days from receipt of the request for clarification; 

10. any documented attempt by a Bidder to unduly 

influence the outcome of the bidding in his favor; 

11. failure of the potential joint venture partners to enter 

into the joint venture after the bid is declared 

successful; or 

12. all other acts that tend to defeat the purpose of the 

competitive bidding, such as habitually withdrawing 

from bidding, submitting late Bids or patently 

insufficient bid, for at least three (3) times within a year, 

except for valid reasons. 

5. if the successful Bidder: 

1. fails to sign the contract in accordance with ITB  Clause 

0; 

2. fails to furnish performance security in accordance with 

ITB  Clause 0. 

Format and Signing of Bids  

1. Bidders shall submit their bids through their duly authorized representative 

using the appropriate forms provided in  
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2.  

3.  

4.  

5.  

6. Section IX. Bidding Forms on or before the deadline specified in the ITB  

Clause 0 in two (2) separate sealed bid envelopes, and which shall be 

submitted simultaneously. The first shall contain the technical component of 

the bid, including the eligibility requirements under ITB  Clause 0, and the 

second shall contain the financial component of the bid. This shall also be 

observed for each lot in the case of lot procurement. 

19.2  Forms as mentioned in ITB  Clause 1 must be completed without any 

alterations to their format, and no substitute form shall be accepted. All blank 

spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 

envelopes as described in ITB  Clauses 0 and 0.  In addition, the Bidder shall 

submit copies of the first and second envelopes.  In the event of any 

discrepancy between the original and the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under 

Section IX hereof, shall be signed by the duly authorized representative/s of 

the Bidder. Failure to do so shall be a ground for the rejection of the bid. 

1. Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the Bidder.  

Sealing and Marking of Bids 

Bidders shall enclose their original eligibility and technical documents described in ITB  

Clause 0, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT,” and 

the original of their financial component in another sealed envelope marked “ORIGINAL - 

FINANCIAL COMPONENT,” sealing them all in an outer envelope marked “ORIGINAL 

BID.”  

Each copy of the first and second envelopes shall be similarly sealed duly marking the inner 

envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ – 

FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___,” respectively.  

These envelopes containing the original and the copies shall then be enclosed in one single 

envelope.  

The original and the number of copies of the bid as indicated in the BDS shall be typed or 

written in ink and shall be signed by the Bidder or its duly authorized representative/s.   

All envelopes shall: 

1. contain the name of the contract to be bid in capital letters; 

2. bear the name and address of the Bidder in capital letters; 
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3. be addressed to the Procuring Entity’s BAC in accordance with 

ITB  Clause 20.1; 

4. bear the specific identification of this bidding process indicated 

in the ITB  Clause 1.2; and 

5. bear a warning “DO NOT OPEN BEFORE…” the date and 

time for the opening of bids, in accordance with ITB  Clause 0. 

Bid envelopes that are not properly sealed and marked, as required in the bidding documents, 

shall not be rejected, but the Bidder or its duly authorized representative shall acknowledge 

such condition of the bid as submitted. The BAC or the Procuring Entity shall assume no 

responsibility for the misplacement of the contents of the improperly sealed or marked bid, or 

for its premature opening.  

Submission and Opening of Bids 

Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before 

the date and time indicated in the BDS. 

Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by 

the Procuring Entity, pursuant to ITB  Clause 0, shall be declared “Late” and shall not 

be accepted by the Procuring Entity. The BAC shall record in the minutes of Bid 

Submission and Opening, the Bidder’s name, its representative and the time the late 

bid was submitted. 

Modification and Withdrawal of Bids 

The Bidder may modify its bid after it has been submitted; provided that the modification is 

received by the Procuring Entity prior to the deadline prescribed for submission and receipt 

of bids. The Bidder shall not be allowed to retrieve its original bid, but shall be allowed to 

submit another bid equally sealed and properly identified in accordance with Clause 20, 

linked to its original bid marked as “TECHNICAL MODIFICATION” or “FINANCIAL 

MODIFICATION” and stamped “received” by the BAC. Bid modifications received after the 

applicable deadline shall not be considered and shall be returned to the Bidder unopened.   

A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been submitted, 

for valid and justifiable reason; provided that the Letter of Withdrawal is received by the 

Procuring Entity prior to the deadline prescribed for submission and receipt of bids. The 

Letter of Withdrawal must be executed by the authorized representative of the Bidder 

identified in the Omnibus Sworn Statement, a copy of which should be attached to the letter. 

Bids requested to be withdrawn in accordance with ITB  Clause 0 shall be returned unopened 

to the Bidders. A Bidder, who has acquired the bidding documents may also express its 

intention not to participate in the bidding through a letter which should reach and be stamped 

by the BAC before the deadline for submission and receipt of bids. A Bidder that withdraws 

its bid shall not be permitted to submit another bid, directly or indirectly, for the same 

contract. 
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No bid may be modified after the deadline for submission of bids. No bid may be withdrawn 

in the interval between the deadline for submission of bids and the expiration of the period of 

bid validity specified by the Bidder on the Financial Bid Form.  Withdrawal of a bid during 

this interval shall result in the forfeiture of the Bidder’s bid security, pursuant to ITB Clause 

0, and the imposition of administrative, civil, and criminal sanctions as prescribed by RA 

9184 and its IRR. 

Opening and Preliminary Examination of Bids  

The BAC shall open the Bids in public, immediately after the deadline for the submission and 

receipt of bids in public, as specified in the BDS. In case the Bids cannot be opened as 

scheduled due to justifiable reasons, the BAC shall take custody of the Bids submitted and 

reschedule the opening of Bids on the next working day or at the soonest possible time 

through the issuance of a Notice of Postponement to be posted in the PhilGEPS website and 

the website of the Procuring Entity concerned.  

Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and 

determine each Bidder’s compliance with the documents prescribed in ITB Clause 12, using a 

non-discretionary “pass/fail” criterion. If a Bidder submits the required document, it shall be 

rated “passed” for that particular requirement. In this regard, bids that fail to include any 

requirement or are incomplete or patently insufficient shall be considered as “failed”. 

Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

Unless otherwise specified in the BDS, immediately after determining compliance with the 

requirements in the first envelope, the BAC shall forthwith open the second bid envelope of 

each remaining eligible Bidder whose first bid envelope was rated “passed.” The second 

envelope of each complying Bidder shall be opened within the same day. In case one or more 

of the requirements in the second envelope of a particular bid is missing, incomplete or 

patently insufficient, and/or if the submitted total bid price exceeds the ABC unless otherwise 

provided in ITB Clause 13.2, the BAC shall rate the bid concerned as “failed.” Only bids that 

are determined to contain all the bid requirements for both components shall be rated 

“passed” and shall immediately be considered for evaluation and comparison. 

Letters of Withdrawal shall be read out and recorded during bid opening, and the envelope 

containing the corresponding withdrawn bid shall be returned to the Bidder unopened. 

All members of the BAC who are present during bid opening shall initial every page of the 

original copies of all bids received and opened. 

In the case of an eligible foreign bidder as described in ITB  Clause 0, the following Class 

“A” Documents may be substituted with the appropriate equivalent documents, if any, issued 

by the country of the foreign bidder concerned, which shall likewise be uploaded and 

maintained in the PhilGEPS in accordance with Section 8.5.2 of the IRR.: 

1. Registration certificate from the Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or CDA for 

cooperatives; 

2. Mayor’s/Business permit issued by the local government where the principal place of 

business of the Bidder is located; and 
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3. Audited Financial Statements showing, among others, the prospective Bidder’s total 

and current assets and liabilities stamped “received” by the Bureau of Internal 

Revenue or its duly accredited and authorized institutions, for the preceding calendar 

year which should not be earlier than two years from the date of bid submission. 

Each partner of a joint venture agreement shall likewise submit the document required in ITB  

Clause 12.1(a)(i). Submission of documents required under ITB  Clauses 31 to 12.1(a)(iv) by 

any of the joint venture partners constitutes compliance. 

The Procuring Entity shall prepare the minutes of the proceedings of the bid opening that 

shall include,  as a minimum: (a) names of Bidders, their bid price (per lot, if applicable, 

and/or including discount, if any), bid security, findings of preliminary examination, and 

whether there is a withdrawal or modification; and (b) attendance sheet. The BAC members 

shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of 

bids. The BAC shall ensure the integrity, security, and confidentiality of all 

submitted bids. The Abstract of Bids as read and the minutes of the Bid 

Opening shall be made available to the public upon written request and 

payment of a specified fee to recover cost of materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the 

BAC Secretariat shall notify in writing all Bidders whose bids it has received 

through its PhilGEPS-registered physical address or official e-mail address. 

The notice shall be issued within seven (7) calendar days from the date of the 

bid opening. 

Evaluation and Comparison of Bids 

Process to be Confidential  

Members of the BAC, including its staff and personnel, as well as its Secretariat and TWG, 

are prohibited from making or accepting any kind of communication with any Bidder 

regarding the evaluation of their bids until the issuance of the Notice of Award, unless 

otherwise allowed in the case of ITB  Clause 26.   

Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision in 

respect of bid evaluation, bid comparison or contract award will result in the rejection of the 

Bidder’s bid. 

Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 

Procuring Entity may ask in writing any Bidder for a clarification of its bid.  All 

responses to requests for clarification shall be in writing. Any clarification submitted 

by a Bidder in respect to its bid and that is not in response to a request by the 

Procuring Entity shall not be considered  

Detailed Evaluation and Comparison of Bids  
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The Procuring Entity will undertake the detailed evaluation and comparison of Bids which 

have passed the opening and preliminary examination of Bids, pursuant to ITB  Clause 24, in 

order to determine the Lowest Calculated Bid. 

The Lowest Calculated Bid shall be determined in two steps: 

1. The detailed evaluation of the financial component of the bids, 

to establish the correct calculated prices of the bids; and 

2. The ranking of the total bid prices as so calculated from the 

lowest to highest. The bid with the lowest price shall be 

identified as the Lowest Calculated Bid. 

The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids rated 

“passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the following 

in the evaluation of bids:  

3. Completeness of the bid. Unless the BDS allows partial bids, 

bids  not addressing or providing all of the required items in the 

Schedule of Requirements including, where applicable, bill of 

quantities, shall be considered non-responsive and, thus, 

automatically disqualified. In this regard, where a required item 

is provided, but no price is indicated, the same shall be 

considered as non-responsive, but specifying a zero (0) or a 

dash (-) for the said item would mean that it is being offered for 

free to the Procuring Entity, except those required by law or 

regulations to be provided for; and 

4. Arithmetical corrections. Consider computational errors and 

omissions to enable proper comparison of all eligible bids.  It 

may also consider bid modifications. Any adjustment shall be 

calculated in monetary terms to determine the calculated prices. 

Based on the detailed evaluation of bids, those that comply with the above-mentioned 

requirements shall be ranked in the ascending order of their total calculated bid prices, as 

evaluated and corrected for computational errors, discounts and other modifications, to 

identify the Lowest Calculated Bid.  Total calculated bid prices, as evaluated and corrected 

for computational errors, discounts and other modifications, which exceed the ABC shall not 

be considered, unless otherwise indicated in the BDS. 

The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the Bid 

Form, which includes the Bill of Quantities. 

Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, all 

Bidders shall be required to include in their bids the cost of all taxes, such as, but not limited 

to, value added tax (VAT), income tax, local taxes, and other fiscal levies and duties which 

shall be itemized in the bid form and reflected in the detailed estimates.  Such bids, including 

said taxes, shall be the basis for bid evaluation and comparison.  

If so indicated pursuant to ITB  Clause 1.2. Bids are being invited for individual lots or for 

any combination thereof, provided that all Bids and combinations of Bids shall be received 
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by the same deadline and opened and evaluated simultaneously so as to determine the bid or 

combination of bids offering the lowest calculated cost to the Procuring Entity. Bid prices 

quoted shall correspond to all of the requirements specified for each lot. Bid Security as 

required by ITB  Clause 18 shall be submitted for each contract (lot) separately. The basis for 

evaluation of lots is specified in BDS Clause 27.3. 

Post Qualification  

The BAC shall determine to its satisfaction whether the Bidder that is evaluated as having 

submitted the Lowest Calculated Bid complies with and is responsive to all the requirements 

and conditions specified in ITB  Clauses 5, 0, and 0.  

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the 

notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit its 

latest income and business tax returns filed and paid through the BIR Electronic Filing and 

Payment System (eFPS) and other appropriate licenses and permits required by law and 

stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the Bidder for award.  

Provided in the event that a finding against the veracity of any of the 

documents submitted is made, it shall cause the forfeiture of the bid security in 

accordance with Section 69 of the IRR of RA 9184. 

The determination shall be based upon an examination of the documentary evidence of the 

Bidder’s qualifications submitted pursuant to ITB Clauses 0 and 0, as well as other 

information as the Procuring Entity deems necessary and appropriate, using a non-

discretionary “pass/fail” criterion, which shall be completed within a period of twelve (12) 

calendar days. 

If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the criteria 

for post-qualification, it shall declare the said bid as the LCRB, and recommend to the HoPE 

the award of contract to the said Bidder at its submitted price or its calculated bid price, 

whichever is lower, subject to ITB  Clause 0. 

A negative determination shall result in rejection of the Bidder’s bid, in which event the 

Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh period to make 

a similar determination of that Bidder’s capabilities to perform satisfactorily. If the second 

Bidder, however, fails the post qualification, the procedure for post qualification shall be 

repeated for the Bidder with the next Lowest Calculated Bid, and so on until the LCRB is 

determined for recommendation of contract award. 

Within a period not exceeding fifteen (15) calendar days from the determination by the BAC 

of the LCRB and the recommendation to award the contract, the HoPE or his duly authorized 

representative shall approve or disapprove the said recommendation.  

In the event of disapproval, which shall be based on valid, reasonable, and justifiable grounds 

as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify the BAC and 

the Bidder in writing of such decision and the grounds for it. When applicable, the BAC shall 

conduct a post-qualification of the Bidder with the next Lowest Calculated Bid. A request for 
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reconsideration may be filed by the Bidder with the HoPE in accordance with Section 37.1.3 

of the IRR of RA 9184. 

Reservation Clause 

Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity 

concerned reserves the right to review its qualifications at any stage of the procurement 

process if it has reasonable grounds to believe that a misrepresentation has been made by the 

said Bidder, or that there has been a change in the Bidder’s capability to undertake the project 

from the time it submitted its eligibility requirements.  Should such review uncover any 

misrepresentation made in the eligibility and bidding requirements, statements or documents, 

or any changes in the situation of the Bidder which will affect its capability to undertake the 

project so that it fails the preset eligibility or bid evaluation criteria, the Procuring Entity shall 

consider the said Bidder as ineligible and shall disqualify it from submitting a bid or from 

obtaining an award or contract. 

Based on the following grounds, the Procuring Entity reserves the right to reject any and all 

Bids, declare a Failure of Bidding at any time prior to the contract award, or not to award the 

contract, without thereby incurring any liability, and make no assurance that a contract shall 

be entered into as a result of the bidding:  

5. If there is prima facie evidence of collusion between 

appropriate public officers or employees of the Procuring 

Entity, or between the BAC and any of the Bidders, or if the 

collusion is between or among the Bidders themselves, or 

between a Bidder and a third party, including any act which 

restricts, suppresses or nullifies or tends to restrict, suppress or 

nullify competition; 

6. If the Procuring Entity’s BAC is found to have failed in  

following the prescribed bidding procedures; or 

7. For any justifiable and reasonable ground where the award of 

the contract will not redound to the benefit of the GOP as 

follows:  

1. If the physical and economic conditions have 

significantly changed so as to render the project no 

longer economically, financially or technically feasible 

as determined by the HoPE;  

2. If the project is no longer necessary as determined by 

the HoPE; and  

3. If the source of funds for the project has been withheld 

or reduced through no fault of the Procuring Entity. 

In addition, the Procuring Entity may likewise declare a failure of bidding when: 

8. No bids are received; 

9. All prospective Bidders are declared ineligible;  
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10. All bids fail to comply with all the bid requirements, fail post-

qualification; or 

11. The Bidder with the LCRB refuses, without justifiable cause, to 

accept the award of contract, and no award is made in 

accordance with Section 40 of the IRR of RA 9184. 

Award of Contract 

Contract Award  

Subject to ITB  Clause 0, the HoPE or its duly authorized representative shall award the 

contract to the Bidder whose bid has been determined to be the LCRB. 

Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the 

successful Bidder in writing that its bid has been accepted, through a Notice of Award duly 

received by the Bidder or its representative personally or by registered mail or electronically, 

receipt of which must be confirmed in writing within two (2) days by the Bidder with the 

LCRB and submitted personally or sent by registered mail or electronically to the Procuring 

Entity. 

Notwithstanding the issuance of the Notice of Award, award of contract shall be subject to 

the following conditions: 

12. Submission of the following documents within ten (10) 

calendar days from receipt of the Notice of Award: 

1. In the case of procurement by a Philippine Foreign 

Service Office or Post, the PhilGEPS Registration 

Number of the winning foreign Bidder; or 

2. Valid PCAB license and registration for the type and 

cost of the contract to be bid for foreign bidders when 

the Treaty or International or Executive Agreement 

expressly allows submission of the PCAB license and 

registration for the type and cost of the contract to be 

bid as a pre-condition to the Award;  

13. Posting of the performance security in accordance with ITB  

Clause 0; 

14. Signing of the contract as provided in ITB  Clause 0; and 

15. Approval by higher authority, if required, as provided in 

Section 37.3 of the IRR of RA 9184.  

Signing of the Contract 

At the same time as the Procuring Entity notifies the successful Bidder that its bid has been 

accepted, the Procuring Entity shall send the Contract Form to the Bidder, which Contract has 

been provided in the Bidding Documents, incorporating therein all agreements between the 

parties. 
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Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder 

shall post the required performance security, sign and date the contract and return it to the 

Procuring Entity. 

The Procuring Entity shall enter into contract with the successful Bidder within the same ten 

(10) calendar day period provided that all the documentary requirements are complied with. 

The following documents shall form part of the contract: 

16. Contract Agreement; 

17. Bidding Documents; 

18. Winning Bidder’s bid, including the Technical and Financial 

Proposals, and all other documents/statements submitted (e.g., 

Bidder’s response to request for clarifications on the bid), 

including corrections to the bid, if any, resulting from the 

Procuring Entity’s bid evaluation; 

19. Performance Security; 

20. Notice of Award of Contract; and 

21. Other contract documents that may be required by existing laws 

and/or specified in the BDS. 

Performance Security  

To guarantee the faithful performance by the winning Bidder of its obligations under the 

contract, it shall post a performance security within a maximum period of ten (10) calendar 

days from the receipt of the Notice of Award from the Procuring Entity and in no case later 

than the signing of the contract. 

The Performance Security shall be denominated in Philippine Pesos and posted in favor of 

the Procuring Entity in an amount not less than the percentage of the total contract price in 

accordance with the following schedule: 

Form of Performance Security 

Amount of Performance Security 

(Not less than the Percentage of the 

Total Contract Price) 

1. Cash or cashier’s/manager’s 

check issued by a Universal or 

Commercial Bank. 

 

For biddings conducted by the 

LGUs, the Cashierôs/Managerôs 

Check may be issued by other 

banks certified by the BSP as 

authorized to issue such 

financial instrument. 

 

Ten percent (10%) 
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2. Bank draft/guarantee or 

irrevocable letter of credit 

issued by a Universal or 

Commercial Bank: Provided, 

however, that it shall be 

confirmed or authenticated by a 

Universal or Commercial Bank, 

if issued by a foreign bank. 

 

For biddings conducted by the 

LGUs, Bank Draft/Guarantee, 

or Irrevocable Letter of Credit 

may be issued by other banks 

certified by the BSP as 

authorized to issue such 

financial instrument. 

 

3. Surety bond callable upon 

demand issued by a surety or 

insurance company duly 

certified by the Insurance 

Commission as authorized to 

issue such security. 

 

Thirty percent (30%) 

Failure of the successful Bidder to comply with the above-mentioned requirement shall 

constitute sufficient ground for the annulment of the award and forfeiture of the bid security, 

in which event the Procuring Entity shall have a fresh period to initiate and complete the post 

qualification of the second Lowest Calculated Bid. The procedure shall be repeated until 

LCRB is identified and selected for recommendation of contract award. However if no 

Bidder passed post-qualification, the BAC shall declare the bidding a failure and conduct a 

re-bidding with re-advertisement, if necessary. 

Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the 

appropriate government approving authority, the Procuring Entity shall issue the 

Notice to Proceed (NTP) together with a copy or copies of the approved contract to 

the successful Bidder. All notices called for by the terms of the contract shall be 

effective only at the time of receipt thereof by the successful Bidder.  

Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be 

questioned in accordance with Sections 55 of the IRR of RA 9184. 
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Section III. Bid Data Sheet 

Notes on the Bid Data Sheet 

This Section is intended to assist the Procuring Entity in providing the specific information 

in relation to corresponding clauses in the ITB included in Section II, and has to be prepared 

for each specific procurement. 

The Procuring Entity should specify in the BDS information and requirements specific to the 

circumstances of the Procuring Entity, the processing of the procurement, the applicable 

rules regarding bid price and currency, and the bid evaluation criteria that will apply to the 

Bids.  In preparing this Section, the following aspects should be checked: 

(a) Information that specifies and complements provisions of Section II. Instructions to 

Bidders must be incorporated. 

(b) Amendments and/or supplements, if any, to provisions of Section II. Instructions to 

Bidders as necessitated by the circumstances of the specific procurement, must also 

be incorporated. 

For foreign-assisted projects, the Bid Data Sheet to be used is provided in Section X-

Foreign-Assisted Projects. 
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Bid Data Sheet 

ITB Clause  

0 The Procuring Entity is Bulacan Agricultural State College. 

The name of the Contract is Rehabilitation and Rewiring of 3-Storey 

Education Building (Phase 1). 

The identification number of the Contract is BASCCO2019-02 

0 

 

The Funding Source is: 

The Government of the Philippines (GoP) through General Appropriations 

Act - BASC Capital Outlay FY 2019 in the amount of thirty five million 

pesos (PhP35,000,000). 

NOTE: In the case of National Government Agencies, the General 

Appropriations Act and/or continuing appropriations; in the case of 

Government-Owned and/or ïControlled Corporations, Government 

Financial Institutions, and State Universities and Colleges, the Corporate 

Budget for the contract approved by the governing Boards; in the case of 

Local Government Units, the Budget for the contract approved by the 

respective Sanggunian. 

The name of the Project is [ñNot Applicableò] 

3.1 No further instructions. 

5.1 No further instructions. 

0 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

0(a) No further instructions. 

5.4(b) 

 

 

For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work for a construction of two-storey classroom 

type building.  

0 

 

ñSubcontracting is not allowed.ò  

  

0 ñNot applicable.” 

0 The Procuring Entity will hold a pre-bid conference for this Project on May 

6, 2019  1:00 P.M. at Farmers Training Center, BASC, San Ildefonso, 

Bulacan 

10.1 The Procuring Entity’s address is: 
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 BASC, Brgy. Pinaod, San Ildefonso, Bulacan 3010 

Dr. Herminio B. Giron, Vice President, AFBA and BAC Chair 

(044) 762-0120; fax- (044) 762-0080 

hbgiron@msn.com 

0 No further instructions. 

0 No further instructions. 

7.31.1 No further instructions. 

12.1(b)(ii.2) The minimum work experience requirements for key personnel are the 

following: 

Key Personnel                 General Experience         Relevant Experience 

Civil Engineer                 at least 5 years                 at least 5 years 

Materials Engineer          at least 5 years                 at least 5 years 

Foreman                          at least 5 years                 at least 5 years 

Safety Officer                  at least 5 years                 at least 5 years 

Skilled Laborer                at least 3 years                 at least 3 years                  

Laborer                                       -                                        - 

12.1(b)(iii.3) The minimum major equipment requirements are the following: 

Equipment                   Capacity                Number of Units 

Truck Mounted Crane      32 tons                           1  

Concrete Mixer            one bagger                          2 

Bar Cutter                           -                                   2 

Bar Bender                         -                                    2 

Concrete Vibrator              -                                     2 

Welding Machine         heavy duty                          4 

0  “No additional Requirements” 

13.1(b) This shall include all of the following documents: 

1. Bid prices in the Bill of Quantities; 

2. Detailed estimates, including a summary sheet indicating the unit 

prices of construction materials, labor rates, and equipment rentals 

used in coming up with the Bid; and  
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3. Cash flow by quarter or payment schedule. 

13.2 The ABC is thirty five million pesos (P35,000,000.00).  Any bid with a 

financial component exceeding this amount shall not be accepted. 

0 ñNo further instructions.” 

15.4 No further instruction. 

0  

The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

0 Bids will be valid until September 20, 2019 or 120 calendar days from the 

date of opening of bids. 

0 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

1. The amount of not less than P700,000.00 [Insert 2% of ABC], if bid 

security is in cash, cashier’s/manager’s check, bank draft/guarantee 

or irrevocable letter of credit; 

2. The amount of not less than P1,750,000.00 [Insert 5% of ABC] if bid 

security is in Surety Bond. 

0 The bid security shall be valid for at least 60 calendar days commencing 

from the date of opening of bids. 

0 Each Bidder shall submit one original and two copies of the first and second 

components of its bid. 

0 The address for submission of bids is BASC, San Ildefonso, Bulacan. 

The deadline for submission of bids is 9:30 A.M. on May 21, 2019 

0 The place of bid opening is at Farmers Training Center, BASC, San 

Ildefonso, Bulacan 3010 

The date and time of bid opening is 10 A.M. May 21, 20189 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

0 No further instructions. 

28.2 Only tax returns filed and taxes paid through the BIR Electronic Filing and 

Payment System (EFPS) shall be accepted. 



 

40 

NOTE: The latest income and business tax returns are those within the last 

six months preceding the date of bid submission. 

21 

 

PERT/CPM, Bar Chart with S-curve and Cash Flow Diagram together with 

the Manpower and Equipment Utilization Schedule, Construction Methods, 

Construction Safety and Health Program approved by the Department of 

Labor and Employment and Contractorôs All Risk Insurance (CARI). 
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Section IV. General Conditions of Contract 

 

Notes on the General Conditions of Contract 

The GCC in Section IV, read in conjunction with the SCC in Section V and other documents 

listed therein, should be a complete document expressing all the rights and obligations of the 

parties. 

The GCC herein shall not be altered.  Any changes and complementary information, which 

may be needed, shall be introduced only through the SCC in Section V. 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

The Arbiter  is the person appointed jointly by the Procuring Entity and the Contractor to 

resolve disputes in the first instance, as provided for in GCC Clause 0. 

Bill of Quantities refers to a list of the specific items of the Work and their corresponding 

unit prices, lump sums, and/or provisional sums. 

The Completion Date is the date of completion of the Works as certified by the Procuring 

Entity’s Representative, in accordance with GCC Clause 0. 

The Contract is the contract between the Procuring Entity and the Contractor to execute, 

complete, and maintain the Works. 

1. The Contract Effectivity Date is the date of signing of the Contract.  

However, the contractor shall commence execution of the Works on the Start 

Date as defined in GCC Clause 1.28. 

2. The Contract Price is the price stated in the Notice of Award and thereafter to 

be paid by the Procuring Entity to the Contractor for the execution of the 

Works in accordance with this Contract 

3. Contract Time Extension is the allowable period for the Contractor to 

complete the Works in addition to the original Completion Date stated in this 

Contract. 

1.8  The Contractor  is the juridical entity whose proposal has been accepted by 

the Procuring Entity and to whom the Contract to execute the Work was 

awarded. 

1.9  The Contractorôs Bid is the signed offer or proposal submitted by the 

Contractor to the Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1. Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 

Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring 

Entity’s Representative upon correction of defects by the Contractor. 

1. The Defects Liability Period is the one year period between contract 

completion and final acceptance within which the Contractor assumes the 

responsibility to undertake the repair of any damage to the Works at his own 

expense. 
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1.15 Drawings are graphical presentations of the Works. They include all 

supplementary details, shop drawings, calculations, and other information 

provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or things 

required for the execution and completion of the Work provided by the 

Contractor and which shall not form or are not intended to form part of the 

Permanent Works. 

1. The Intended Completion Date refers to the date specified in the SCC when 

the Contractor is expected to have completed the Works.  The Intended 

Completion Date may be revised only by the Procuring Entity’s 

Representative by issuing an extension of time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the 

Procuring Entity’s Representative to the Contractor requiring the latter to 

begin the commencement of the work not later than a specified or 

determinable date. 

1. Permanent Works are all permanent structures and all other project features 

and facilities required to be constructed and completed in accordance with this 

Contract which shall be delivered to the Procuring Entity and which shall 

remain at the Site after the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an 

integral part of the Permanent Works. 

1.22 The Procuring Entity  is the party who employs the Contractor to carry out 

the Works stated in the SCC. 

1. The Procuring Entityôs Representative refers to the Head of the Procuring 

Entity or his duly authorized representative, identified in the SCC, who shall 

be responsible for supervising the execution of the Works and administering 

this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall 

be executed and any other place or places which may be designated in the 

SCC, or notified to the Contractor by the Procuring Entity’s Representative as 

forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding 

Documents and are factual and interpretative reports about the surface and 

subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment 

falls below the target as measured by the difference between the scheduled and 

actual accomplishment of the Work by the Contractor as established from the 

work schedule. This is actually described as a percentage of the whole Works.  
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1. Specifications means the description of Works to be done and the qualities of 

materials to be used, the equipment to be installed and the mode of 

construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is 

obliged to commence execution of the Works.  It does not necessarily coincide 

with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the Works 

has been subcontracted by the Contractor, as allowed by the Procuring Entity, 

but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the 

Permanent Works. 

1. Work(s) refer to the Permanent Works and Temporary Works to be executed 

by the Contractor in accordance with this Contract, including (i) the furnishing 

of all labor, materials, equipment and others incidental, necessary or 

convenient to the complete execution of the Works; (ii) the passing of any 

tests before acceptance by the Procuring Entity’s Representative; (iii) and the 

carrying out of all duties and obligations of the Contractor imposed by this 

Contract as described in the SCC. 

Interpretation 

In interpreting the Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around.  Headings have no significance.  Words have 

their normal meaning under the language of this Contract unless specifically defined.  The 

Procuring Entity’s Representative will provide instructions clarifying queries about the 

Conditions of Contract. 

If sectional completion is specified in the SCC, references in the Conditions of Contract to the 

Works, the Completion Date, and the Intended Completion Date apply to any Section of the 

Works (other than references to the Completion Date and Intended Completion Date for the 

whole of the Works). 

The documents forming this Contract shall be interpreted in the following order of priority: 

1. Contract Agreement; 

2. Bid Data Sheet; 

3. Instructions to Bidders; 

4. Addenda to the Bidding Documents; 

5. Special Conditions of Contract; 

6. General Conditions of Contract; 

7. Specifications; 

8. Bill of Quantities; and 
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9. Drawings. 

Governing Language and Law 

This Contract has been executed in the English language, which shall be the binding and 

controlling language for all matters relating to the meaning or interpretation of this Contract.  

All correspondence and other documents pertaining to this Contract which are exchanged by 

the parties shall be written in English. 

This Contract shall be interpreted in accordance with the laws of the Republic of the 

Philippines. 

Communications 

Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.  A notice shall be effective only when it is received by 

the concerned party. 

Possession of Site 

On the date specified in the SCC, the Procuring Entity shall grant the Contractor possession 

of so much of the Site as may be required to enable it to proceed with the execution of the 

Works. If the Contractor suffers delay or incurs cost from failure on the part of the Procuring 

Entity to give possession in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify such sum as 

fair to cover the cost incurred, which sum shall be paid by Procuring Entity. 

If possession of a portion is not given by the date stated in the SCC Clause 0, the Procuring 

Entity will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay shall be in accordance with GCC Clause 

0. 

The Contractor shall bear all costs and charges for special or temporary right-of-way required 

by it in connection with access to the Site. The Contractor shall also provide at his own cost 

any additional facilities outside the Site required by it for purposes of the Works. 

The Contractor shall allow the Procuring Entity’s Representative and any person authorized 

by the Procuring Entity’s Representative access to the Site and to any place where work in 

connection with this Contract is being carried out or is intended to be carried out. 

The Contractor’s Obligations 

The Contractor shall carry out the Works properly and in accordance with this Contract. The 

Contractor shall provide all supervision, labor, Materials, Plant and Contractor's Equipment, 

which may be required. All Materials and Plant on Site shall be deemed to be the property of 

the Procuring Entity. 

The Contractor shall commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the Program of Work submitted by the Contractor, as updated 

with the approval of the Procuring Entity’s Representative, and complete them by the 

Intended Completion Date. 

The Contractor shall be responsible for the safety of all activities on the Site. 
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The Contractor shall carry out all instructions of the Procuring Entity’s Representative that 

comply with the applicable laws where the Site is located. 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel, as 

referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity will 

approve any proposed replacement of key personnel only if their relevant qualifications and 

abilities are equal to or better than those of the personnel listed in the Schedule. 

If the Procuring Entity’s Representative asks the Contractor to remove a member of the 

Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the 

person leaves the Site within seven (7) days and has no further connection with the Work in 

this Contract. 

During Contract implementation, the Contractor and his subcontractors shall abide at all 

times by all labor laws, including child labor related enactments, and other relevant rules. 

The Contractor shall submit to the Procuring Entity for consent the name and particulars of 

the person authorized to receive instructions on behalf of the Contractor. 

The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Procuring Entity between the dates given in the schedule of other contractors 

particularly when they shall require access to the Site.  The Contractor shall also provide 

facilities and services for them during this period.  The Procuring Entity may modify the 

schedule of other contractors, and shall notify the Contractor of any such modification 

thereto. 

Should anything of historical or other interest or of significant value be unexpectedly 

discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor shall 

notify the Procuring Entity’s Representative of such discoveries and carry out the Procuring 

Entity’s Representative’s instructions in dealing with them. 

Performance Security 

Within ten (10) calendar days from receipt of the Notice of Award from the Procuring Entity 

but in no case later than the signing of the contract by both parties, the Contractor shall 

furnish the performance security in any of the forms prescribed in ITB  Clause 0. 

The performance security posted in favor of the Procuring Entity shall be forfeited in the 

event it is established that the Contractor is in default in any of its obligations under the 

Contract.  

The performance security shall remain valid until issuance by the Procuring Entity of the 

Certificate of Final Acceptance. 

The performance security may be released by the Procuring Entity and returned to the 

Contractor after the issuance of the Certificate of Final Acceptance subject to the following 

conditions: 

1. There are no pending claims against the Contractor or the 

surety company filed by the Procuring Entity; 
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2. The Contractor has no pending claims for labor and materials 

filed against it; and 

3. Other terms specified in the SCC. 

The Contractor shall post an additional performance security following the amount and form 

specified in ITB  Clause 0 to cover any cumulative increase of more than ten percent (10%) 

over the original value of the contract as a result of amendments to order or change orders, 

extra work orders and supplemental agreements, as the case may be.  The Contractor shall 

cause the extension of the validity of the performance security to cover approved contract 

time extensions. 

In case of a reduction in the contract value or for partially completed Works under the 

contract which are usable and accepted by the Procuring Entity the use of which, in the 

judgment of the implementing agency or the Procuring Entity, will not affect the structural 

integrity of the entire project, the Procuring Entity shall allow a proportional reduction in the 

original performance security, provided that any such reduction is more than ten percent 

(10%) and that the aggregate of such reductions is not more than fifty percent (50%) of the 

original performance security. 

Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with the 

Procuring Entity, acknowledges the right of the Procuring Entity to institute action pursuant 

to  Act 3688 against any subcontractor be they an individual, firm, partnership, corporation, 

or association supplying the Contractor with labor, materials and/or equipment for the 

performance of this Contract. 

Subcontracting 

Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more than 

the percentage specified in BDS Clause 0. 

Subcontracting of any portion of the Works does not relieve the Contractor of any liability or 

obligation under this Contract.  The Contractor will be responsible for the acts, defaults, and 

negligence of any subcontractor, its agents, servants or workmen as fully as if these were the 

Contractor’s own acts, defaults, or negligence, or those of its agents, servants or workmen. 

If subcontracting is allowed. The contractor may identify its subcontractor during contract 

implementation stage. Subcontractors disclosed and identified during the bidding may be 

changed during the implementation of this Contract. In either case, subcontractors must 

submit the documentary requirements under ITB Clause 12 and comply with the eligibility 

criteria specified in the BDS. In the event that any subcontractor is found by any Procuring 

Entity to be eligible, the subcontracting of such portion of the Works shall be disallowed. 

Liquidated Damages 

The Contractor shall pay liquidated damages to the Procuring Entity for each day that the 

Completion Date is later than the Intended Completion Date.  The applicable liquidated 

damages is at least one-tenth (1/10) of a percent of the cost of the unperformed portion for 

every day of delay.  The total amount of liquidated damages shall not exceed ten percent 

(10%) of the amount of the contract.  The Procuring Entity may deduct liquidated damages 

from payments due to the Contractor.  Payment of liquidated damages shall not affect the 
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Contractor’s liabilities. Once the cumulative amount of liquidated damages reaches ten 

percent (10%) of the amount of this Contract, the Procuring Entity may rescind or terminate 

this Contract, without prejudice to other courses of action and remedies available under the 

circumstances. 

If the Intended Completion Date is extended after liquidated damages have been paid, the 

Engineer of the Procuring Entity shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate.  

Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for 

permits, licenses or approvals, which are required for the Works. 

Contractor’s Risk and Warranty Security 

The Contractor shall assume full responsibility for the Works from the time project 

construction commenced up to final acceptance by the Procuring Entity and shall be held 

responsible for any damage or destruction of the Works except those occasioned by force 

majeure. The Contractor shall be fully responsible for the safety, protection, security, and 

convenience of his personnel, third parties, and the public at large, as well as the Works, 

Equipment, installation, and the like to be affected by his construction work.  

The defects liability period for infrastructure projects shall be one year from contract 

completion up to final acceptance by the Procuring Entity.  During this period, the Contractor 

shall undertake the repair works, at his own expense, of any damage to the Works on account 

of the use of materials of inferior quality within ninety (90) days from the time the HoPE has 

issued an order to undertake repair.  In case of failure or refusal to comply with this mandate, 

the Procuring Entity shall undertake such repair works and shall be entitled to full 

reimbursement of expenses incurred therein upon demand. 

Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the 

preceding paragraph, the Procuring Entity shall forfeit its performance security, subject its 

property(ies) to attachment or garnishment proceedings, and perpetually disqualify it from 

participating in any public bidding. All payables of the GoP in his favor shall be offset to 

recover the costs.  

After final acceptance of the Works by the Procuring Entity, the Contractor shall be held 

responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one or more key 

structural elements of the project which may lead to structural  failure of the completed 

elements or structure, or “Structural Failures,” i.e., where one or more key structural elements 

in an infrastructure facility fails or collapses, thereby rendering the facility or part thereof 

incapable of withstanding the design loads, and/or endangering the safety of the users or the 

general public: 

4. Contractor – Where Structural Defects/Failures arise due to 

faults attributable to improper construction, use of inferior 
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quality/substandard materials, and any violation of the contract 

plans and specifications, the contractor shall be held liable; 

5. Consultants – Where Structural Defects/Failures arise due to 

faulty and/or inadequate design and specifications as well as 

construction supervision, then the consultant who prepared the 

design or undertook construction supervision for the project 

shall be held liable; 

6. Procuring Entity’s Representatives/Project 

Manager/Construction Managers and Supervisors – The project 

owner’s representative(s), project manager, construction 

manager, and supervisor(s) shall be held liable in cases where 

the Structural Defects/Failures are due to his/their willful 

intervention in altering the designs and other specifications; 

negligence or omission in not approving or acting on proposed 

changes to noted defects or deficiencies in the design and/or 

specifications; and the use of substandard construction 

materials in the project; 

7. Third Parties - Third Parties shall be held liable in cases where 

Structural Defects/Failures are caused by work undertaken by 

them such as leaking pipes, diggings or excavations, 

underground cables and electrical wires, underground tunnel, 

mining shaft and the like, in which case the applicable warranty 

to such structure should be levied to third parties for their 

construction or restoration works. 

8. Users - In cases where Structural Defects/Failures are due to 

abuse/misuse by the end user of the constructed facility and/or 

non–compliance by a user with the technical design limits 

and/or intended purpose of the same, then the user concerned 

shall be held liable. 

The warranty against Structural Defects/Failures, except those occasioned on force majeure, 

shall cover the period specified in the SCC reckoned from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  

The Contractor shall be required to put up a warranty security in the form of cash, bank 

guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with the 

following schedule: 

Form of Warranty 

Amount of Warranty Security 

 Not less than the Percentage 

(%) of Total Contract Price 

9. Cash or letter of credit issued by 

Universal or Commercial bank: 

provided, however, that the letter of 

credit shall be confirmed or 

authenticated by a Universal or 

Five Percent (5%) 
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Commercial bank, if issued by a foreign 

bank 

10. Bank guarantee confirmed by Universal 

or Commercial bank: provided, 

however, that the letter of credit shall 

be confirmed or authenticated by a 

Universal or Commercial bank, if 

issued by a foreign bank 

Ten Percent (10%) 

11. Surety bond callable upon demand 

issued by GSIS or any surety or 

insurance company duly certified by the 

Insurance Commission 

Thirty Percent (30%) 

The warranty security shall be stated in Philippine Pesos and shall remain effective for one 

year from the date of issuance of the Certificate of Final Acceptance by the Procuring Entity, 

and returned only after the lapse of said one year period. 

In case of structural defects/failure occurring during the applicable warranty period provided 

in GCC Clause 0, the Procuring Entity shall undertake the necessary restoration or 

reconstruction works and shall be entitled to full reimbursement by the parties found to be 

liable for expenses incurred therein upon demand, without prejudice to the filing of 

appropriate administrative, civil, and/or criminal charges against the responsible persons as 

well as the forfeiture of the warranty security posted in favor of the Procuring Entity. 

Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

Procuring Entity’s Risk 

From the Start Date until the Certificate of Final Acceptance has been issued, the following 

are risks of the Procuring Entity: 

12. The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to: 

1. any type of use or occupation of the Site authorized by 

the Procuring Entity after the official acceptance of the 

works; or 

2. negligence, breach of statutory duty, or interference 

with any legal right by the Procuring Entity or by any 

person employed by or contracted to him except the 

Contractor. 

13. The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the Procuring 

Entity or in the Procuring Entity’s design, or due to war or 
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radioactive contamination directly affecting the country where 

the Works are to be executed. 

Insurance 

The Contractor shall, under his name and at his own expense, obtain and maintain, for the 

duration of this Contract, the following insurance coverage: 

14. Contractor’s All Risk Insurance; 

15. Transportation to the project Site of Equipment, Machinery, 

and Supplies owned by the Contractor; 

16. Personal injury or death of Contractor’s employees; and 

17. Comprehensive insurance for third party liability to 

Contractor’s direct or indirect act or omission causing damage 

to third persons. 

The Contractor shall provide evidence to the Procuring Entity’s Representative that the 

insurances required under this Contract have been effected and shall, within a reasonable 

time, provide copies of the insurance policies to the Procuring Entity’s Representative.  Such 

evidence and such policies shall be provided to the Procuring Entity’s through the Procuring 

Entity’s Representative. 

The Contractor shall notify the insurers of changes in the nature, extent, or program for the 

execution of the Works and ensure the adequacy of the insurances at all times in accordance 

with the terms of this Contract and shall produce to the Procuring Entity’s Representative the 

insurance policies in force including the receipts for payment of the current premiums. 

The above insurance policies shall be obtained from any reputable insurance company 

approved by the Procuring Entity’s Representative. 

If the Contractor fails to obtain and keep in force the insurances referred to herein or any 

other insurance which he may be required to obtain under the terms of this Contract, the 

Procuring Entity may obtain and keep in force any such insurances and pay such premiums as 

may be necessary for the purpose.  From time to time, the Procuring Entity may deduct the 

amount it shall pay for said premiums including twenty five percent (25%) therein from any 

monies due, or which may become due, to the Contractor, without prejudice to the Procuring 

Entity exercising its right to impose other sanctions against the Contractor pursuant to the 

provisions of this Contract. 

In the event the Contractor fails to observe the above safeguards, the Procuring Entity may, at 

the Contractor’s expense, take whatever measure is deemed necessary for its protection and 

that of the Contractor’s personnel and third parties, and/or order the interruption of dangerous 

Works.  In addition, the Procuring Entity may refuse to make the payments under GCC 

Clause 0 until the Contractor complies with this Clause. 

The Contractor shall immediately replace the insurance policy obtained as required in this 

Contract, without need of the Procuring Entity’s demand, with a new policy issued by a new 

insurance company acceptable to the Procuring Entity for any of the following grounds: 
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18. The issuer of the insurance policy to be replaced has:  

1. become bankrupt;  

2. been placed under receivership or under a management 

committee;  

3. been sued for suspension of payment; or 

4. been suspended by the Insurance Commission and its 

license to engage in business or its authority to issue 

insurance policies cancelled; or  

5. Where reasonable grounds exist that the insurer may not 

be able, fully and promptly, to fulfill its obligation 

under the insurance policy. 

Termination for Default of Contractor 

The Procuring Entity shall terminate this Contract for default when any of the following 

conditions attend its implementation: 

6. Due to the Contractor’s fault and while the project is on-going, it has 

incurred negative slippage of fifteen percent (15%) or more in 

accordance with Presidential Decree 1870, regardless of whether or not 

previous warnings and notices have been issued for the Contractor to 

improve his performance; 

7. Due to its own fault and after this Contract time has expired, the 

Contractor incurs delay in the completion of the Work after this 

Contract has expired; or 

8. The Contractor: 

2. abandons the contract Works, refuses or fails to comply with a valid 

instruction of the Procuring Entity or fails to proceed expeditiously and 

without delay despite a written notice by the Procuring Entity; 

3. does not actually have on the project Site the minimum essential 

equipment listed on the bid necessary to prosecute the Works in 

accordance with the approved Program of Work and equipment 

deployment schedule as required for the project; 

4. does not execute the Works in accordance with this Contract or 

persistently or flagrantly neglects to carry out its obligations under this 

Contract; 

5. neglects or refuses to remove materials or to perform a new Work that 

has been rejected as defective or unsuitable; or 

6. sub-lets any part of this Contract without approval by the Procuring 

Entity. 
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All materials on the Site, Plant, Works, including Equipment purchased and funded under the 

Contract shall be deemed to be the property of the Procuring Entity if this Contract is 

rescinded because of the Contractor’s default. 

Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are 

completely stopped for a continuous period of at least sixty (60) calendar days 

through no fault of its own, due to any of the following reasons: 

1. Failure of the Procuring Entity to deliver, within a reasonable time, supplies, 

materials, right-of-way, or other items it is obligated to furnish under the terms 

of this Contract; or 

2. The prosecution of the Work is disrupted by the adverse peace and order 

situation, as certified by the Armed Forces of the Philippines Provincial 

Commander and approved by the Secretary of National Defense. 

Termination for Other Causes 

The Procuring Entity may terminate this Contract, in whole or in part, at any time for its 

convenience.  The HoPE may terminate this Contract for the convenience of the Procuring 

Entity if he has determined the existence of conditions that make Project Implementation 

economically, financially or technically impractical and/or unnecessary, such as, but not 

limited to, fortuitous event(s) or changes in law and National Government policies. 

The Procuring Entity or the Contractor may terminate this Contract if the other party causes a 

fundamental breach of this Contract. 

Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

3. The Contractor stops work for twenty eight (28) days when no 

stoppage of work is shown on the current Program of Work and 

the stoppage has not been authorized by the Procuring Entity’s 

Representative; 

4. The Procuring Entity’s Representative instructs the Contractor 

to delay the progress of the Works, and the instruction is not 

withdrawn within twenty eight (28) days; 

5. The Procuring Entity shall terminate this Contract if the 

Contractor is declared bankrupt or insolvent as determined with 

finality by a court of competent jurisdiction.  In this event, 

termination will be without compensation to the Contractor, 

provided that such termination will not prejudice or affect any 

right of action or remedy which has accrued or will accrue 

thereafter to the Procuring Entity and/or the Contractor.  In the 

case of the Contractor's insolvency, any Contractor's 

Equipment which the Procuring Entity instructs in the notice is 

to be used until the completion of the Works; 
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6. A payment certified by the Procuring Entity’s Representative is 

not paid by the Procuring Entity to the Contractor within eighty 

four (84) days from the date of the Procuring Entity’s 

Representative’s certificate; 

7. The Procuring Entity’s Representative gives Notice that failure 

to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Procuring Entity’s 

Representative; 

8. The Contractor does not maintain a Security, which is required;  

9. The Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated 

damages can be paid, as defined in the GCC Clause 0; and 

10. In case it is determined prima facie by the Procuring Entity that 

the Contractor has engaged, before or during the 

implementation of the contract, in unlawful deeds and 

behaviors relative to contract acquisition and implementation, 

such as, but not limited to, the following:  

1. corrupt, fraudulent, collusive, coercive, and obstructive  

practices as defined in ITB  Clause 3.11, unless 

otherwise specified in the SCC;  

2. drawing up or using forged documents;  

3. using adulterated materials, means or methods, or 

engaging in production contrary to rules of science or 

the trade; and  

4. any other act analogous to the foregoing. 

The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 

maximum civil, administrative and/or criminal penalties available under the applicable law 

on individuals and organizations deemed to be involved with corrupt, fraudulent, or coercive 

practices. 

When persons from either party to this Contract gives notice of a fundamental breach to the 

Procuring Entity’s Representative  in order to terminate the existing contract for a cause other 

than those listed under GCC Clause 0, the Procuring Entity’s Representative shall decide 

whether the breach is fundamental or not. 

If this Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. 

Procedures for Termination of Contracts 

The following provisions shall govern the procedures for the termination of this Contract: 
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11. Upon receipt of a written report of acts or causes which may 

constitute ground(s) for termination as aforementioned, or upon 

its own initiative, the Procuring Entity shall, within a period of 

seven (7) calendar days, verify the existence of such ground(s) 

and cause the execution of a Verified Report, with all relevant 

evidence attached; 

12. Upon recommendation by the Procuring Entity, the HoPE shall 

terminate this Contract only by a written notice to the 

Contractor conveying the termination of this Contract. The 

notice shall state: 

1. that this Contract is being terminated for any of the 

ground(s) afore-mentioned, and a statement of the acts 

that constitute the ground(s) constituting the same; 

2. the extent of termination, whether in whole or in part;  

3. an instruction to the Contractor to show cause as to why 

this Contract should not be terminated; and 

4. special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the 

Verified Report; 

13. Within a period of seven (7) calendar days from receipt of the 

Notice of Termination, the Contractor shall submit to the HoPE 

a verified position paper stating why the contract should not be 

terminated.  If the Contractor fails to show cause after the lapse 

of the seven (7) day period, either by inaction or by default, the 

HoPE shall issue an order terminating the contract;  

14. The Procuring Entity may, at anytime before receipt of the 

Contractor’s verified position paper described in item (c) above 

withdraw the Notice to Terminate if it is determined that certain 

items or works subject of the notice had been completed, 

delivered, or performed before the Contractor’s receipt of the 

notice;  

15. Within a non-extendible period of ten (10) calendar days from 

receipt of the verified position paper, the HoPE shall decide 

whether or not to terminate this Contract.  It shall serve a 

written notice to the Contractor of its decision and, unless 

otherwise provided in the said notice, this Contract is deemed 

terminated from receipt of the Contractor of the notice of 

decision.  The termination shall only be based on the ground(s) 

stated in the Notice to Terminate; and 

16. The HoPE may create a Contract Termination Review 

Committee (CTRC) to assist him in the discharge of this 
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function.  All decisions recommended by the CTRC shall be 

subject to the approval of the HoPE. 

Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional 

administrative sanctions as the internal rules of the agency may provide and/or further 

criminal prosecution as provided by applicable laws, the procuring entity shall impose on 

contractors after the termination of the contract the penalty of suspension for one (1) year for 

the first offense, suspension for two (2) years for the second offense from participating in the 

public bidding process, for violations committed during the contract implementation stage, 

which include but not limited to the following: 

17. Failure of the contractor, due solely to his fault or negligence, 

to mobilize and start work or performance within the specified 

period in the Notice to Proceed (“NTP”); 

18. Failure by the contractor to fully and faithfully comply with its 

contractual obligations without valid cause, or failure by the 

contractor to comply with any written lawful instruction of the 

procuring entity or its representative(s) pursuant to the 

implementation of the contract.  For the procurement of 

infrastructure projects or consultancy contracts, lawful 

instructions include but are not limited to the following: 

1. Employment of competent technical personnel, 

competent engineers and/or work supervisors; 

2. Provision of warning signs and barricades in accordance 

with approved plans and specifications and contract 

provisions; 

3. Stockpiling in proper places of all materials and 

removal from the project site of waste and excess 

materials, including broken pavement and excavated 

debris in accordance with approved plans and 

specifications and contract provisions; 

4. Deployment of committed equipment, facilities, support 

staff and manpower; and 

5. Renewal of the effectivity dates of the performance 

security after its expiration during the course of contract 

implementation. 

19. Assignment and subcontracting of the contract or any part 

thereof or substitution of key personnel named in the proposal 

without prior written approval by the procuring entity. 

20. Poor performance by the contractor or unsatisfactory quality 

and/or progress of work arising from his fault or negligence as 

reflected in the Constructor's Performance Evaluation System 

(“CPES”) rating sheet.  In the absence of the CPES rating 
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sheet, the existing performance monitoring system of the 

procuring entity shall be applied.  Any of the following acts by 

the  Contractor shall be construed as poor performance: 

1. Negative slippage of 15% and above within the critical 

path of the project due entirely to the fault or negligence 

of the contractor; and 

2. Quality of materials and workmanship not complying 

with the approved specifications arising from the 

contractor's fault or negligence. 

21. Willful or deliberate abandonment or non-performance of the 

project or contract by the contractor resulting to substantial 

breach thereof without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security posted by 

the contractor shall also be forfeited. 

Force Majeure, Release From Performance 

For purposes of this Contract the terms “force majeure” and “fortuitous event” may be used 

interchangeably.  In this regard, a fortuitous event or force majeure shall be interpreted to 

mean an event which the Contractor could not have foreseen, or which though foreseen, was 

inevitable.  It shall not include ordinary unfavorable weather conditions; and any other cause 

the effects of which could have been avoided with the exercise of reasonable diligence by the 

Contractor. 

If this Contract is discontinued by an outbreak of war or by any other event entirely outside 

the control of either the Procuring Entity or the Contractor, the Procuring Entity’s 

Representative shall certify that this Contract has been discontinued.  The Contractor shall 

make the Site safe and stop work as quickly as possible after receiving this certificate and 

shall be paid for all works carried out before receiving it and for any Work carried out 

afterwards to which a commitment was made. 

If the event continues for a period of eighty four (84) days, either party may then give notice 

of termination, which shall take effect twenty eight (28) days after the giving of the notice. 

After termination, the Contractor shall be entitled to payment of the unpaid balance of the 

value of the Works executed and of the materials and Plant reasonably delivered to the Site, 

adjusted by the following: 

22. any sum to which the Contractor is entitled under GCC Clause 

0; 

23. the cost of his suspension and demobilization; 

24. anysum to which the Procuring Entity is entitled. 

The net balance due shall be paid or repaid within a reasonable time period from the time of 

the notice of termination. 

Resolution of Disputes 
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If any dispute or difference of any kind whatsoever shall arise between the parties in 

connection  with the implementation of the contract covered by the Act and this IRR, the 

parties shall make every effort to resolve amicably such dispute or difference by mutual 

consultation. 

If the Contractor believes that a decision taken by the Procuring Entity’s Representative was 

either outside the authority given to the Procuring Entity’s Representative by this Contract or 

that the decision was wrongly taken, the decision shall be referred to the Arbiter indicated in 

the SCC within fourteen (14) days of the notification of the Procuring Entity’s 

Representative’s decision. 

Any and all disputes arising from the implementation of this Contract covered by the R.A. 

9184 and its IRR shall be submitted to arbitration in the Philippines according to the 

provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” and Republic 

Act 9285, otherwise known as the “Alternative Dispute Resolution Act of 2004”: Provided, 

however, That, disputes that are within the competence of the Construction Industry 

Arbitration Commission to resolve shall be referred thereto.  The process of arbitration shall 

be incorporated as a provision in this Contract that will be executed pursuant to the 

provisions of the Act and its IRR: Provided, further, That, by mutual agreement, the parties 

may agree in writing to resort to other alternative modes of dispute resolution.   

Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 

Appropriation to the Procuring Entity, from which part of the payments to the 

Contractor are being made: 

25. The Procuring Entity is obligated to notify the Contractor of such suspension 

within seven (7) days of having received the suspension notice. 

26. If the Contractor has not received sums due it for work already done within 

forty five (45) days from the time the Contractor’s claim for payment has been 

certified by the Procuring Entity’s Representative, the Contractor may 

immediately issue a suspension of work notice in accordance with GCC 

Clause 0. 

Procuring Entity’s Representative’s Decisions 

Except where otherwise specifically stated, the Procuring Entity’s Representative will decide 

contractual matters between the Procuring Entity and the Contractor in the role representing 

the Procuring Entity.  

The Procuring Entity’s Representative may delegate any of his duties and responsibilities to 

other people, except to the Arbiter, after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor. 

Approval of Drawings and Temporary Works by the Procuring Entity’s Representative 

All Drawings prepared by the Contractor for the execution of the Temporary Works, are 

subject to prior approval by the Procuring Entity’s Representative before its use.  

The Contractor shall be responsible for design of Temporary Works. 
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The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

The Contractor shall obtain approval of third parties to the design of the Temporary Works, 

when required by the Procuring Entity. 

Acceleration and Delays Ordered by the Procuring Entity’s Representative 

When the Procuring Entity wants the Contractor to finish before the Intended Completion 

Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the 

necessary acceleration from the Contractor.  If the Procuring Entity accepts these proposals, 

the Intended Completion Date will be adjusted accordingly and confirmed by both the 

Procuring Entity and the Contractor. 

If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring 

Entity, they are incorporated in the Contract Price and treated as a Variation. 

Extension of the Intended Completion Date 

The Procuring Entity’s Representative shall extend the Intended Completion Date if a 

Variation is issued which makes it impossible for the Intended Completion Date to be 

achieved by the Contractor without taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional costs.  No payment shall be made for any 

event which may warrant the extension of the Intended Completion Date. 

The Procuring Entity’s Representative shall decide whether and by how much to extend the 

Intended Completion Date within twenty one (21) days of the Contractor asking the 

Procuring Entity’s Representative for a decision thereto after fully submitting all supporting 

information.  If the Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 

Right to Vary 

The Procuring Entity’s Representative with the prior approval of the Procuring Entity may 

instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the original 

contract cost. 

Variations shall be valued as follows: 

27. At a lump sum price agreed between the parties;  

28. where appropriate, at rates in this Contract; 

29. in the absence of appropriate rates, the rates in this Contract 

shall be used as the basis for valuation; or failing which 

30. at appropriate new rates, equal to or lower than current industry 

rates and to be agreed upon by both parties and approved by the 

HoPE. 

Contractor's Right to Claim 
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If the Contractor incurs cost as a result of any of the events under GCC Clause 0, the 

Contractor shall be entitled to the amount of such cost. If as a result of any of the said 

events, it is necessary to change the Works, this shall be dealt with as a Variation. 

Dayworks 

Subject to GCC Clause 0 on Variation Order, and if applicable as indicated in the SCC, the 

Dayworks rates in the Contractor’s bid shall be used for small additional amounts of work 

only when the Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved 

by the Procuring Entity’s Representative.  Each completed form shall be verified and signed 

by the Procuring Entity’s Representative within two days of the work being done. 

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

Early Warning 

The Contractor shall warn the Procuring Entity’s Representative at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the quality of the 

work, increase the Contract Price, or delay the execution of the Works.  The Procuring 

Entity’s Representative may require the Contractor to provide an estimate of the expected 

effect of the future event or circumstance on the Contract Price and Completion Date.  The 

estimate shall be provided by the Contractor as soon as reasonably possible. 

The Contractor shall cooperate with the Procuring Entity’s Representative in making and 

considering proposals for how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the work and in carrying out any resulting instruction of the 

Procuring Entity’s Representative. 

Program of Work 

Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s 

Representative for approval a Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. 

An update of the Program of Work shall show the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 

The Contractor shall submit to the Procuring Entity’s Representative for approval an updated 

Program of Work at intervals no longer than the period stated in the SCC.  If the Contractor 

does not submit an updated Program of Work within this period, the Procuring Entity’s 

Representative may withhold the amount stated in the SCC from the next payment certificate 

and continue to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

The Procuring Entity’s Representative’s approval of the Program of Work shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program of Work and submit it to 

the Procuring Entity’s Representative again at any time.  A revised Program of Work shall 

show the effect of any approved Variations. 
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When the Program of Work is updated, the Contractor shall provide the Procuring Entity’s 

Representative with an updated cash flow forecast.  The cash flow forecast shall include 

different currencies, as defined in the Contract, converted as necessary using the Contract 

exchange rates. 

All Variations shall be included in updated Program of Work produced by the Contractor. 

Management Conferences 

Either the Procuring Entity’s Representative or the Contractor may require the other to attend 

a Management Conference.  The Management Conference shall review the plans for 

remaining work and deal with matters raised in accordance with the early warning procedure. 

The Procuring Entity’s Representative shall record the business of Management Conferences 

and provide copies of the record to those attending the Conference and to the Procuring 

Entity.  The responsibility of the parties for actions to be taken shall be decided by the 

Procuring Entity’s Representative either at the Management Conference or after the 

Management Conference and stated in writing to all who attended the Conference. 

Bill of Quantities 

The Bill of Quantities shall contain items of work for the construction, installation, testing, 

and commissioning of work to be done by the Contractor. 

The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the 

quantity of the work done at the rate in the Bill of Quantities for each item. 

If the final quantity of any work done differs from the quantity in the Bill of Quantities for 

the particular item and is not more than twenty five percent (25%) of the original quantity, 

provided the aggregate changes for all items do not exceed ten percent (10%) of the Contract 

price, the Procuring Entity’s Representative shall make the necessary adjustments to allow 

for the changes subject to applicable laws, rules, and regulations. 

If requested by the Procuring Entity’s Representative, the Contractor shall provide the 

Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill of 

Quantities. 

Instructions, Inspections and Audits 

The Procuring Entity’s personnel shall at all reasonable times during construction of the 

Work be entitled to examine, inspect, measure and test the materials and workmanship, and 

to check the progress of the construction.  

If the Procuring Entity’s Representative instructs the Contractor to carry out a test not 

specified in the Specification to check whether any work has a defect and the test shows that 

it does, the Contractor shall pay for the test and any samples.  If there is no defect, the test 

shall be a Compensation Event. 

The Contractor shall permit the Funding Source named in the SCC to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them audited 

by auditors appointed by the Funding Source, if so required by the Funding Source. 

Identifying Defects 
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The Procuring Entity’s Representative shall check the Contractor’s work and notify 

the Contractor of any defects that are found.  Such checking shall not affect the 

Contractor’s responsibilities.  The Procuring Entity’s Representative may instruct the 

Contractor to search uncover defects and test any work that the Procuring Entity’s 

Representative considers below standards and defective. 

Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Liability Periods shall be remedied by the 

Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

Correction of Defects 

The Procuring Entity’s Representative shall give notice to the Contractor of any defects 

before the end of the Defects Liability Period, which is One (1) year from project completion 

up to final acceptance by the Procuring Entity’s Representative.   

Every time notice of a defect is given, the Contractor shall correct the notified defect within 

the length of time specified in the Procuring Entity’s Representative’s notice. 

The Contractor shall correct the defects which he notices himself before the end of the 

Defects Liability Period. 

The Procuring Entity shall certify that all defects have been corrected. If the Procuring Entity 

considers that correction of a defect is not essential, he can request the Contractor to submit a 

quotation for the corresponding reduction in the Contract Price. If the Procuring Entity 

accepts the quotation, the corresponding change in the SCC is a Variation. 

Uncorrected Defects 

The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his 

intention to use a third party to correct a Defect. If the Contractor does not correct the Defect 

himself within the period, the Procuring Entity may have the Defect corrected by the third 

party. The cost of the correction will be deducted from the Contract Price. 

The use of a third party to correct defects that are uncorrected by the Contractor will in no 

way relieve the Contractor of its liabilities and warranties under the Contract. 

Advance Payment 

The Procuring Entity shall, upon a written request of the contractor which shall be submitted 

as a contract document, make an advance payment to the contractor in an amount not 

exceeding fifteen percent (15%) of the total contract price, to be made in lump sum or, at the 

most two, installments according to a schedule specified in the SCC. 

The advance payment shall be made only upon the submission to and acceptance by the 

Procuring Entity of an irrevocable standby letter of credit of equivalent value from a 

commercial bank, a bank guarantee or a surety bond callable upon demand, issued by a surety 

or insurance company duly licensed by the Insurance Commission and confirmed by the 

Procuring Entity. 
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The advance payment shall be repaid by the Contractor by an amount equal to the percentage 

of the total contract price used for the advance payment. 

The contractor may reduce his standby letter of credit or guarantee instrument by the amounts 

refunded by the Monthly Certificates in the advance payment. 

The Procuring Entity will provide an Advance Payment on the Contract Price as stipulated in 

the Conditions of Contract, subject to the maximum amount stated in SCC Clause 0. 

Progress Payments 

The Contractor may submit a request for payment for Work accomplished.  Such request for 

payment shall be verified and certified by the Procuring Entity’s Representative/Project 

Engineer.  Except as otherwise stipulated in the SCC, materials and equipment delivered on 

the site but not completely put in place shall not be included for payment.   

The Procuring Entity shall deduct the following from the certified gross amounts to be paid to 

the contractor as progress payment: 

31. Cumulative value of the work previously certified and paid for. 

32. Portion of the advance payment to be recouped for the month. 

33. Retention money in accordance with the condition of contract. 

34. Amount to cover third party liabilities. 

35. Amount to cover uncorrected discovered defects in the works. 

Payments shall be adjusted by deducting therefrom the amounts for advance payments and 

retention.  The Procuring Entity shall pay the Contractor the amounts certified by the 

Procuring Entity’s Representative within twenty eight (28) days from the date each certificate 

was issued.  No payment of interest for delayed payments and adjustments shall be made by 

the Procuring Entity. 

The first progress payment may be paid by the Procuring Entity to the Contractor provided 

that at least twenty percent (20%) of the work has been accomplished as certified by the 

Procuring Entity’s Representative. 

Items of the Works for which a price of “0” (zero) has been entered will not be paid for by 

the Procuring Entity and shall be deemed covered by other rates and prices in the Contract. 

Payment Certificates 

The Contractor shall submit to the Procuring Entity’s Representative monthly statements of 

the estimated value of the work executed less the cumulative amount certified previously. 

The Procuring Entity’s Representative shall check the Contractor’s monthly statement and 

certify the amount to be paid to the Contractor. 

The value of Work executed shall: 

36. be determined by the Procuring Entity’s Representative; 
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37. comprise the value of the quantities of the items in the Bill of 

Quantities completed; and 

38. include the valuations of approved variations. 

The Procuring Entity’s Representative may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

Retention 

The Procuring Entity shall retain from each payment due to the Contractor an amount equal 

to a percentage thereof using the rate as specified in GCC Sub-Clause 0. 

Progress payments are subject to retention of ten percent (10%), referred to as the “retention 

money.”  Such retention shall be based on the total amount due to the Contractor prior to any 

deduction and shall be retained from every progress payment until fifty percent (50%) of the 

value of Works, as determined by the Procuring Entity, are completed.  If, after fifty percent 

(50%) completion, the Work is satisfactorily done and on schedule, no additional retention 

shall be made; otherwise, the ten percent (10%) retention shall again be imposed using the 

rate specified therefor. 

The total “retention money” shall be due for release upon final acceptance of the Works.  The 

Contractor may, however, request the substitution of the retention money for each progress 

billing with irrevocable standby letters of credit from a commercial bank, bank guarantees or 

surety bonds callable on demand, of amounts equivalent to the retention money substituted 

for and acceptable to the Procuring Entity, provided that the project is on schedule and is 

satisfactorily undertaken.  Otherwise, the ten (10%) percent retention shall be made.  Said 

irrevocable standby letters of credit, bank guarantees and/or surety bonds, to be posted in 

favor of the Government shall be valid for a duration to be determined by the concerned 

implementing office/agency or Procuring Entity and will answer for the purpose for which 

the ten (10%) percent retention is intended, i.e., to cover uncorrected discovered defects and 

third party liabilities. 

On completion of the whole Works, the Contractor may substitute retention money with an 

“on demand” Bank guarantee in a form acceptable to the Procuring Entity. 

Variation Orders 

Variation Orders may be issued by the Procuring Entity to cover any increase/decrease in 

quantities, including the introduction of new work items that are not included in the original 

contract or reclassification of work items that are either due to change of plans, design or 

alignment to suit actual field conditions resulting in disparity between the preconstruction 

plans used for purposes of bidding and the “as staked plans” or construction drawings 

prepared after a joint survey by the Contractor and the Procuring Entity after award of the 

contract, provided that the cumulative amount of the Variation Order does not exceed ten 

percent (10%) of the original project cost. The addition/deletion of Works should be within 

the general scope of the project as bid and awarded. The scope of works shall not be reduced 

so as to accommodate a positive Variation Order. A Variation Order may either be in the 

form of a Change Order or Extra Work Order. 
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A Change Order may be issued by the Procuring Entity to cover any increase/decrease in 

quantities of original Work items in the contract. 

An Extra Work Order may be issued by the Procuring Entity to cover the introduction of new 

work necessary for the completion, improvement or protection of the project which were not 

included as items of Work in the original contract, such as, where there are subsurface or 

latent physical conditions at the site differing materially from those indicated in the contract, 

or where there are duly unknown physical conditions at the site of an unusual nature differing 

materially from those ordinarily encountered and generally recognized as inherent in the 

Work or character provided for in the contract. 

Any cumulative Variation Order beyond ten percent (10%) shall be subject of another 

contract to be bid out if the works are separable from the original contract.  In exceptional 

cases where it is urgently necessary to complete the original scope of work, the HoPE may 

authorize a positive Variation Order go beyond ten percent (10%) but not more than twenty 

percent (20%) of the original contract price, subject to the guidelines to be determined by the 

GPPB: Provided, however, That appropriate sanctions shall be imposed on the designer, 

consultant or official responsible for the original detailed engineering design which failed to 

consider the Variation Order beyond ten percent (10%). 

In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days after 

such work has been commenced or after the circumstances leading to such condition(s) 

leading to the extra cost, and within twenty-eight (28) calendar days deliver a written 

communication giving full and detailed particulars of any extra cost in order that it may be 

investigated at that time. Failure to provide either of such notices in the time stipulated shall 

constitute a waiver by the contractor for any claim. The preparation and submission of 

Variation Orders are as follows: 

39. If the Procuring Entity’s representative/Project Engineer 

believes that a Change Order or Extra Work Order should be 

issued, he shall prepare the proposed Order accompanied with 

the notices submitted by the Contractor, the plans therefore, his 

computations as to the quantities of the additional works 

involved per item indicating the specific stations where such 

works are needed, the date of his inspections and investigations 

thereon, and the log book thereof, and a detailed estimate of the 

unit cost of such items of work, together with his justifications 

for the need of such Change Order or Extra Work Order, and 

shall submit the same to the HoPE for approval. 

40. The HoPE or his duly authorized representative, upon receipt of 

the proposed Change Order or Extra Work Order shall 

immediately instruct the appropriate technical staff or office of 

the Procuring Entity to conduct an on-the-spot investigation to 

verify the need for the Work to be prosecuted and to review the 

proposed plan, and prices of the work involved.  

41. The technical staff or appropriate office of the Procuring Entity 

shall submit a report of their findings and recommendations, 
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together with the supporting documents, to the Head of 

Procuring Entity or his duly authorized representative for 

consideration. 

42. The HoPE or his duly authorized representative, acting upon 

the recommendation of the technical staff or appropriate office, 

shall approve the Change Order or Extra Work Order after 

being satisfied that the same is justified, necessary, and in 

order. 

43. The timeframe for the processing of Variation Orders from the 

preparation up to the approval by the Procuring Entity 

concerned shall not exceed thirty (30) calendar days. 

Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract 

amount, the Procuring Entity may create an inspectorate team to make preliminary 

inspection and submit a punch-list to the Contractor in preparation for the final 

turnover of the project. Said punch-list will contain, among others, the remaining 

Works, Work deficiencies for necessary corrections, and the specific duration/time to 

fully complete the project considering the approved remaining contract time. This, 

however, shall not preclude the claim of the Procuring Entity for liquidated damages. 

Suspension of Work 

The Procuring Entity shall have the authority to suspend the work wholly or partly by written 

order for such period as may be deemed necessary, due to force majeure or any fortuitous 

events or for failure on the part of the Contractor to correct bad conditions which are unsafe 

for workers or for the general public, to carry out valid orders given by the Procuring Entity 

or to perform any provisions of the contract, or due to adjustment of plans to suit field 

conditions as found necessary during construction. The Contractor shall immediately comply 

with such order to suspend the work wholly or partly. 

The Contractor or its duly authorized representative shall have the right to suspend work 

operation on any or all projects/activities along the critical path of activities after fifteen (15) 

calendar days from date of receipt of written notice from the Contractor to the district 

engineer/regional director/consultant or equivalent official, as the case may be, due to the 

following: 

44. There exist right-of-way problems which prohibit the 

Contractor from performing work in accordance with the 

approved construction schedule. 

45. Requisite construction plans which must be owner-furnished 

are not issued to the contractor precluding any work called for 

by such plans. 

46. Peace and order conditions make it extremely dangerous, if not 

possible, to work. However, this condition must be certified in 

writing by the Philippine National Police (PNP) station which 
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has responsibility over the affected area and confirmed by the 

Department of Interior and Local Government (DILG) 

Regional Director. 

47. There is failure on the part of the Procuring Entity to deliver 

government-furnished materials and equipment as stipulated in 

the contract. 

48. Delay in the payment of Contractor’s claim for progress billing 

beyond forty-five (45) calendar days from the time the 

Contractor’s claim has been certified to by the procuring 

entity’s authorized representative that the documents are 

complete unless there are justifiable reasons thereof which shall 

be communicated in writing to the Contractor. 

In case of total suspension, or suspension of activities along the critical path, which is not due 

to any fault of the Contractor, the elapsed time between the effectivity of the order 

suspending operation and the order to resume work shall be allowed the Contractor by 

adjusting the contract time accordingly. 

Payment on Termination 

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Procuring Entity’s Representative shall issue a certificate for the value of the work done 

and Materials ordered less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as 

indicated in the SCC. Additional Liquidated Damages shall not apply.  If the total amount 

due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall 

be a debt payable to the Procuring Entity. 

If the Contract is terminated for the Procuring Entity’s convenience or because of a 

fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 

Representative shall issue a certificate for the value of the work done, Materials ordered, the 

reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel 

employed solely on the Works, and the Contractor’s costs of protecting and securing the 

Works, and less advance payments received up to the date of the certificate. 

The net balance due shall be paid or repaid within twenty eight (28) days from the notice of 

termination. 

If the Contractor has terminated the Contract under GCC Clauses 0 or 0, the Procuring Entity 

shall promptly return the Performance Security to the Contractor. 

Extension of Contract Time 

Should the amount of additional work of any kind or other special circumstances of any kind 

whatsoever occur such as to fairly entitle the contractor to an extension of contract time, the 

Procuring Entity shall determine the amount of such extension; provided that the Procuring 

Entity is not bound to take into account any claim for an extension of time unless the 

Contractor has, prior to the expiration of the contract time and within thirty (30) calendar 

days after such work has been commenced or after the circumstances leading to such claim 
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have arisen, delivered to the Procuring Entity notices in order that it could have investigated 

them at that time. Failure to provide such notice shall constitute a waiver by the Contractor of 

any claim. Upon receipt of full and detailed particulars, the Procuring Entity shall examine 

the facts and extent of the delay and shall extend the contract time completing the contract 

work when, in the Procuring Entity’s opinion, the findings of facts justify an extension. 

No extension of contract time shall be granted the Contractor due to (a) ordinary unfavorable 

weather conditions and (b) inexcusable failure or negligence of Contractor to provide the 

required equipment, supplies or materials. 

Extension of contract time may be granted only when the affected activities fall within the 

critical path of the PERT/CPM network. 

No extension of contract time shall be granted when the reason given to support the request 

for extension was already considered in the determination of the original contract time during 

the conduct of detailed engineering and in the preparation of the contract documents as 

agreed upon by the parties before contract perfection. 

Extension of contract time shall be granted for rainy/unworkable days considered unfavorable 

for the prosecution of the works at the site, based on the actual conditions obtained at the site, 

in excess of the number of rainy/unworkable days pre-determined by the Procuring Entity in 

relation to the original contract time during the conduct of detailed engineering and in the 

preparation of the contract documents as agreed upon by the parties before contract 

perfection, and/or for equivalent period of delay due to major calamities such as 

exceptionally destructive typhoons, floods and earthquakes, and epidemics, and for causes 

such as non-delivery on time of materials, working drawings, or written information to be 

furnished by the Procuring Entity, non-acquisition of permit to enter private properties or 

non-execution of deed of sale or donation within the right-of-way resulting in complete 

paralyzation of construction activities, and other meritorious causes as determined by the 

Procuring Entity’s Representative and approved by the HoPE. Shortage of construction 

materials, general labor strikes, and peace and order problems that disrupt construction 

operations through no fault of the Contractor may be considered as additional grounds for 

extension of contract time provided they are publicly felt and certified by appropriate 

government agencies such as DTI, DOLE, DILG, and DND, among others. The written 

consent of bondsmen must be attached to any request of the Contractor for extension of 

contract time and submitted to the Procuring Entity for consideration and the validity of the 

Performance Security shall be correspondingly extended. 

Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the 

GPPB, no price escalation shall be allowed.  Nevertheless,  in cases where the cost of 

the awarded contract is affected by any applicable new laws, ordinances, regulations, 

or other acts of the GoP, promulgated after the date of bid opening, a contract price 

adjustment shall be made or appropriate relief shall be applied on a no loss-no gain 

basis. 

Completion 
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The Contractor shall request the Procuring Entity’s Representative to issue a 

certificate of Completion of the Works, and the Procuring Entity’s Representative will 

do so upon deciding that the work is completed. 

Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days 

from the date the Procuring Entity’s Representative issues a certificate of Completion. 

Operating and Maintenance Manuals 

If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor 

shall supply them by the dates stated in the SCC. 

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

SCC, or they do not receive the Procuring Entity’s Representative’s approval, the Procuring 

Entity’s Representative shall withhold the amount stated in the SCC from payments due to 

the Contractor. 
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Section V. Special Conditions of Contract 

Notes on the Special Conditions of Contract 

Similar to the Section III. Bid Data Sheet, the clauses in this Section are intended to assist the 

Procuring Entity in providing contract-specific information in relation to corresponding 

clauses in the GCC. 

The provisions of this Section complement the GCC, specifying contractual requirements 

linked to the special circumstances of the Procuring Entity, the Procuring Entity’s country, 

the sector, and the Works procured.  In preparing this Section, the following aspects should 

be checked: 

1. Information that complements provisions of Section IV. General Conditions of 

Contract must be incorporated. 

2. Amendments and/or supplements to provisions of Section IV. General Conditions of 

Contract, as necessitated by the circumstances of the specific project, must also be 

incorporated. 

However, no special condition which defeats or negates the general intent and purpose of the 

provisions of Section IV. General Conditions of Contract should be incorporated herein. 

For foreign-assisted projects, the Special Conditions of Contract to be used is provided in 

Section X-Foreign-Assisted Projects. 
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Special Conditions of Contract 

 

GCC Clause  

1 The Intended Completion Date is on or before three hundred calendar 

days after the date of the Notice to Proceed. 

NOTE: The contract duration shall be reckoned from the start date and 

not from contract effectivity date. 

1.22 The Procuring Entity is Bulacan Agricultural State College  

Brgy. Pinaod, San Ildefonso, Bulacan. 

1 The Procuring Entityôs Representative is Dr. Jameson H. Tan, College 

President III ,  BASC, San Ildefonso, Bulacan 3010 

1.24 Rehabilitation and Rewiring of 3-storey Education Building (Phase 1) 

located at BASC Main Campus, Pinaod, San Ildefonso, Bulacan 3010 

See site location at Section VII. Drawing, Sheet No. 1 

1.28 The Start Date is tentatively set on July 1, 2019 

 

NOTE: The start date shall be the date of receipt of the Notice to Proceed. 

1 I GENERAL REQUIREMENTS   

1 PERMITS & LICENSES 1 lot 

2 TEMPORARY FACILITIES 1 lot 

3 POWER & WATER CONSUMPTION 1 lot 

4 CONSTRUCTION SAFETY & HEALTH 1 lot 

II  CIVIL WORKS   

A EARTHWORKS 1 lot 

B CONCRETING WORKS 612 cu.m 

C MASONRY WORKS 2,200 sq.m 

D REBAR WORKS 78,652 kgs 

E FORMWORKS 1 lot 
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F STEELWORKS 1 lot 

III  ARCHITECTURAL WORKS   

A FLOOR FINISHES 1 lot 

B WALL FINISHES 1 lot 

C CEILING FINISHES 1 lot 

D DOORS 1 lot 

E WINDOWS 1 lot 

F CARPENTRY WORKS (CABINETS) 1 lot 

G WATERPROOFING WORKS 145 sq.m 

H PAINTING WORKS 1 lot 

I METAL WORKS 1 lot 

J LANDSCAPING WORKS 1 lot 

K ROOFING WORKS 730 sq.m 

III  ELECTRICAL WORKS   

A WIRES & CABLES 1 lot 

B ROUGHING-INS 1 lot 

C ELECTRICAL DEVICES 1 lot 

D PANEL BOXES 1 lot 

IV PLUMBING WORKS   

A WATERLINE 1 lot 

B SEWER LINE 1 lot 

C DRAINAGE LINE 1 lot 

D PLUMBING FIXTURES 1 lot 

V FDAS & FIRE PROTECTION 1 lot 
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VI  MISCELLANEOUS 1 lot 

0 No further instructions. 

0 The Procuring Entity shall give possession of all parts of the Site to the 

Contractor from the date of the issuance of the Notice to Proceed up to the 

final completion of the project. 

0 The Contractor shall employ the following Key Personnel:   

2. Engineer 

3. Foreman 

4. Skilled Laborer 

5. Laborer/Helper 

6. Safety Officer 

NOTE: The names of the Key Personnel and their designation shall be 

filled out by winning contractor prior to contract signing. 

3 ñNo further instructions.ò 

0 No further instructions. 

0 No further instructions. 

0 The site investigation reports are: none 

0 No further instructions. 

0 .In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, ports, 

dams, tunnels, filtration and treatment plants, sewerage systems, power 

plants, transmission and communication towers, railway system, and other 

similar permanent structures: Fifteen (15) years. 

0 ñNo additional provision.ò  

18.3(h)(i) No further instructions. 

0 The Arbiter is:  

0 Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

0 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within ten (10) days of delivery of the Notice of 

Award. 

0 The period between Program of Work updates is thirty (30) days. 
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The amount to be withheld for late submission of an updated Program of 

Work is 1% of the progress billing. 

0 The Funding Source is the Government of the Philippines.  

0 The amount of the advance payment is fifteen percent (15%) of the 

contract price to be paid upon written request of the contractor 

reconciling on the date of the Notice to Proceed and upon submission of 

an irrevocable standby letter of credit of equivalent value from a 

commercial bank, and bank guarantee or a surety bond callable upon 

demand, issued by a surety or insurance company duly licensed by the 

insurance Commission. 

0 Materials and equipment delivered on the site but not completely put in 

place shall "NOT” be included for payment.  

0 The date by which operating and maintenance manuals are required is Not 

Applicable. 

The date by which “as built” drawings are required is thirty (30) calendar 

days from completion of the project. 

0 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 1% of 

the final contract amount. 
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Section VI. Specifications 

Notes on Specifications 

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Procuring Entity without qualifying or 

conditioning their Bids.  In the context of international competitive bidding, the 

specifications must be drafted to permit the widest possible competition and, at the same 

time, present a clear statement of the required standards of workmanship, materials, and 

performance of the goods and services to be procured.  Only if this is done will the 

objectives of economy, efficiency, and fairness in procurement be realized, responsiveness of 

Bids be ensured, and the subsequent task of bid evaluation facilitated.  The specifications 

should require that all goods and materials to be incorporated in the Works be new, unused, 

of the most recent or current models, and incorporate all recent improvements in design and 

materials unless provided otherwise in the Contract. 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are established 

principles and practices, which are reflected in these PBDs. 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions prevail. 

The General Specifications should cover all classes of workmanship, materials, and 

equipment commonly involved in construction, although not necessarily to be used in a 

particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

Sample Clause:  Equivalency of Standards and Codes 

Wherever reference is made in the Contract to specific standards and codes to be met by the 

goods and materials to be furnished, and work performed or tested, the provisions of the 

latest current edition or revision of the relevant standards and codes in effect shall apply, 

unless otherwise expressly stated in the Contract.  Where such standards and codes are 

national, or relate to a particular country or region, other authoritative standards that ensure a 

substantially equal or higher quality than the standards and codes specified will be accepted 

subject to the Procuring Entity’s Representative’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be 

fully described in writing by the Contractor and submitted to the Procuring Entity’s 
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Representative at least twenty eight (28) days prior to the date when the Contractor desires 

the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 

Representative determines that such proposed deviations do not ensure substantially equal or 

higher quality, the Contractor shall comply with the standards specified in the documents. 

These notes are intended only as information for the PRO Procuring Entity or the person 

drafting the Bidding Documents.  They should not be included in the final Bidding 

Documents. 
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SPECIFICATIONS  

 

1. GENERAL REQUIREMENTS 

 

1. These specifications are intended to cover all labor and materials required for 

the complete construction of the proposed projects as shown in the working 

drawings as described herein. 

 

2. Materials and/ or work not specifically mentioned in the specifications, 

working drawings, and other contract documents but is implied and deemed 

necessary to complete the work shall be supplied by the Contractor and 

executed in a workman-like manner, of appropriate number, location, and size 

of the highest quality available without extra cost to the Owner. 

 

3. The Owner reserves the right to alter and/or omit any part of the plans with the 

approval of the Architect or Engineer as the case may be. Any extra charge 

must be situated to the Architect and/or Project Manager for approval before 

final acceptance. 

 

4. The Contractor shall secure all permits and licenses as required and also shall 

be responsible for all the liabilities, under Workmen’s Compensation, SSS, 

Insurance, etc. 

 

5. The Contractor shall furnish for approval of the Architect/Engineer, with 

promptness, samples as specified or required. Works shall be in accordance 

with the approved samples. 

 

6. The Contractor shall guarantee the words, except for those with specific 

guarantee for a period of one (1) year after final acceptance by the Owner. He 

shall repair, replace and make good at his expenses any and all defects, which 

may arise during that term of guarantee and warranty due to defective 

workmanship and/or interior quality of materials. 

 

2. METHODS OF CONSTRUCTION 

 

1. The construction shall be done in the manner that would cause least 

disturbance to neighborhood and occupant of the area. The contractor will be 

allowed to work 24 hours if necessary to complete the work on time subject to 

approval of the owner. 

 

2. All works to be done shall be of the best quality and workmanship. 
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3. MASONRY  

 

1. Exterior wall should be LIGHTWEIGHT CONCRETE PRECAST 120mm 

THK (BY FORTHRESS or approved equal) inches wall bearing with 10 mm 

diameter reinforcement bars spaced @ 0.60 meter for vertical dowel and for 

every layer of CHB for horizontal bars @ 0.20m length both sides. 

 

2. Partition wall should be LIGHTWEIGHT CONCRETE PRECAST 100mm 

THK with 10 mm diameter reinforcement bars spaced @ 0.60 meter for 

vertical dowel and for every layer of LIGHTWEIGHT CONCRET PRECAST 

for diagonal bars @ 0.20m length in rooms, hallway, and toilet. 

 

3. Low partition should be LIGHTWEIGHT CONCRETE PRECAST 100mm 

THK 1.80 meters high with 10 mm diameter reinforcement bars spaced @ 

0.60 meters for vertical  dowel and for every layer of LIGHTWEIGHT 

CONCRET PRECAST for diagonal bars @ 0.20m length both sides in toilet 

partition/cubicles. 

  

4. WALL FINISHES 

  

 4.1. Interior walls finishes should be smooth SKIM COAT plaster;; patching; paint 

finish (BOYSEN paint or approved equal) w/ 4” base board. 

  

NOTE: Patchwork should be followed with one coat of concrete primer as 

primer-surfacer to reduce unsightly uneven appearance after topcoat 

application. 

 

4.2. Exterior wall finishes should be smooth plain SKIM COAT plaster;; patching; 

2 coat paint finish (BOYSEN paint or approved equal). 

 

4.3. Provide 20 cm x 30 cm glazed wall tiles (EUROTILES or approved equal) 

from finish floor line to 1.80 meter high, for all toilet and cubicles   

 

4.4. Provide 30 cm x 60 cm glazed wall tiles (EUROTILES or approved equal) for 

splashboards for lavatories in laboratory/ kitchen.  

 

4.5. Provide 2” thick simulated stone cladding (ASI, STONE AGE or approved 

equal), see plans and drawings. 
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5. CEILING FINISHES 

 

5.1. All interior room ceiling except toilet will be in T-runner powdercoated 

framing with 0.60 x 0.60m acoustic board. 

5.2 All interior Hallway and Toilet ceiling - 4.5 mm thick fiber cement 

HARDIFLEX ceiling board riveted on metal furring channels providing a V-

cut in every joint; prevent rivet head to exposed in ceiling surface; patching all 

rivets and joints w/ skim coat; 2 coat paint finish flat latex paint (BOYSEN or 

approved equal). 

 

5.3. Outside ceiling – 8” x  L x 0.4 mm thick spandrel (UNION Brand or approved 

equal). 

 

5.4. Provide eaves hole for ventilation (see plans and drawings) 

 

5.4. Provide 4” ceiling drop if necessary (see plans and drawings). 

 

6. CARPENTRY WORKS 

  

 6.1. Cabinets beneath the lavatory/ kitchen counters in 2” x 3” KD treated wood 

frame; ¾” MDF membrane press doors w/ liston; paint finish. 

  

 6.2. Provide concealed hinges and handle for cabinet doors. 

 

  

7. DOORS/HARDWARES 

   

 7.1. 0.80m x 2.0m x 41mm Thk pre-fabricated fire-rated steel door w/ wood grain 

design; with matching steel door jamb for all room doors; except toilet cubicle 

doors & room / beneath the stairs. For classrooms (see plans and drawings).

  

 7.2. 0.6 m x 1.6 m aluminum (ANALOK) door w/ handle, hinges and locksets for 

cubicle in toilets. 

 

 7.3. 0.7 m x 1.2 m flush door – 1/4 “ thick marine plywood in 2” x 2” KD treated 

wood frame w/ jamb; room/beneath the stairs; paint finish. 
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 7.4. Provide 1 set of door knob (MORTIS TYPE or approved equal) and 3 pcs of 

3-1/2” hinges (loose pin STANLEY or approved equal) each panel-type door. 

 

8. WINDOWS 

 

8.1. 2.4 m x 1.2 m aluminum and glass 4 panels window elevated 0.90m from 

finísh floor line (see plans and drawings) 

 

8.2. 1.8 m x 1.2 m aluminum and glass 2 panels window elevated 0.90m from 

finísh floor line (see plans and drawings) 

 

8.3. 1.2 m x 1.2 m aluminum and glass 2 panels window elevated 0.90m from 

finísh floor line (see plans and drawings) 

 

8.4. 1.2 m x 0.6 m aluminum and glass awning window elevated 1.80m from finísh 

floor line for toilets. (see plans and drawings) 

 

8.5. 1.2 m x 2.1 m aluminum and glass fixed and awning window for stairs. (see 

plans and drawings). 

 

8.6. All windows shall have grills made of 1” x 1” x 1.2 mm thick galvanize iron 

square tube welded (see plans and drawings); quick drying enamel paint 

finish.  

 

8.7. All aluminum frames shall be of the best quality, ANALOK finish free from 

internal defects. 

 

8.8. All glass shall be ¼” thick brown in color. 

 

9. TILE WORKS 

 

9.1. 60 cm x 60 cm double polish glazed tiles, EUROTILES or approved equal, for 

flooring at ground and 2nd floor (submit sample for approval). 
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9.2. 30 cm x 30 cm unglazed tiles, EUROTILES or approved equal for 

landing,thread,and riser in all stairs. (submit sample for approval). 

  

9.3. 20 cm x 30 cm glazed tiles, EUROTILES or approved equal, for walls of 

toilets and cubicles. (submit sample for approval). 

 

9.4. 20 cm x 20 cm unglazed tiles, EUROTILES or approved equal for flooring of 

toilets and cubicles. (submit sample for approval). 

 

9.5. 60  cm x 60 cm doublé polish glazed tiles, EUROTILES or approved equal for 

countertops and 30 cm x 60 cm doublé polish glazed tiles for splashboard for 

sink and lavatories. (submit sample for approval). 

 

9.6. Provide tile grout for tile joints. 

 

9.7. Provide 2 coats of wáter proofing before laying of floor tiles in all toilets in 

the second floor. 

 

10.   SANITARY WORK/ FITTINGS & FIXTURES 

  

10.1. FITTINGS & FIXTURES 

 

10.1.1. Wáter closet - closed-coupled wáter closet by POZZI or approved 

equal      w/ complete fittings and accessories. (submit sample for 

approval).   

  

10.1.2. Lavatory - basin-type counter lavatory by POZZI or approved equal w/ 

complete fittings and accessories. (submit sample for approval). 

 

10.1.3. Lavatory faucet -  basin mixer w/ complete accessories by HCG or 

approved equal. (submit sample for approval). 

 

10.1.4. Urinal - wash down/ gravity-flushing by HCG or approved equal w/ 

complete fittings and accessories. (submit sample for approval) 
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10.1.5. Soap holder – by POZZI or approved equal. 

  

10.1.6. Tissue holder – by POZZI or approved equal. 

 

10.1.7. Floor drain – 4” x 4” stainless steel floor drain. 

 

10.2. 25 mm and 20 mm polypropylene random (PPR) pipes and PPR fittings for 

wáter supply lines/ cold wáter lines. (as per plan). 

 

10.3. 100mm (4”) and 50 mm (2”) diameter unplasticized polyvinyl chloride 

(uPVC) sanitary pipes and fittings (neltex orange series 1000). (as per plan). 

 

10.4. One (1) septic tank (as per plan) 

  

10.5. Drainage system and catch basins (as per plan) 

  

10.6. Provide p-trap to all floor drains and sink. 

 

11. PAINTING WORKS 

 

Materials Brand – BOYSEN or APPROVED EQUAL. 

 

11.1. FOR INTERIOR/EXTERIOR SKIMCOAT PLASTER: 

 

First Coat         :     Water-Based Epoxy Primer (for badly weathered                             

                                concrete or when long lasting durability is desired) 

   

Patchwork        :     Patch-eeze Patching Compound. 

 

NOTE: Patchwork should be followed with one coat       of 

Concrete Primer as primer-surfacer to reduce unsightly 

uneven appearance after topcoat application. 
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  Second Coat     :     Two (2) coats of Semi-gloss Latex. 

  

 12.2. FOR INTERIOR CEILINGS (@ HALLWAYS & TOILETS) 

 

  First Coat         :     Interior Primer and Sealer 

 

  Patchwork        :     Skim coat 

 

  Second Coat     :     Two (2) coats of Flat Latex 

 

 12.3. FOR INTERIOR WOODWORKS AND DOORS: 

 

  First Coat          :     Wood Putty 

   

Second Coat       :     Two (2) coats of Quick Drying Enamel. 

 

12. ELECTRICAL WORKS 

 

12.1. WIRES / CONDUCTORS 

 

12.1.1.   Power line - Insulated Copper Wire for 600V level, THW for  

                       main feeder and TW for load side, Sycwin, Philflex          

                       or approved equal. 

 12.2.    CONDUITS 

   

  12.2.1.   Service Entrance – Rigid Steel Consduit (RSC), galvanized iron  

                                                                     Schedule 40. 

   

12.2.2.   Internal & Embedded – PVC pipes by Powerguard or approved  

                                                                             equal   
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12.3. FIXTURES & DEVICES 

 

 12.3.1.   Utility Box – 2” x 4” Poly or approved equal. 

  

 12.3.2.   Junction Box – 4” x 4” w/ cover Poly or approved equal. 

 

 12.3.3.   Switches – 2” x 4” switch set by Panasonic or approved equal (1  

                                             gang/2 gang/3 gang) see plans and drawings. 

 

 12.3.4.   Outlets – 2” x 4” dúplex convenience outlet set by Panasonic or  

                                          approved equal. 

 

 12.3.5.   Panel Board – Ga. # 16 metal enclosure with copper bus bar, dead  

                                                  front, flush mounted, Nema Brand or approved   

                                                  equal. 

  

12.3.6.   Circuit Breaker – Molded case polyester resin, bolt ton type  

                                           thermal magnetic type, common internal trip,  

                                           250V AC, 10KAIC mínimum, General Electric  

                                           or approved equal (ampere rating as specified  

                                           on plans). 

  

12.3.7.   Grounding System – 16 mm dia. X 3000mm hot dipped  

                                                             Galvanized Steel Ground Rod. 

 

12.4. LIGHTING FIXTURES 

 

 12.4.1.   40 watts luminaire LED light w/ aluminum reflector (surfaces  

                          type). 
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15.4.2.   6” dia. Pinlight receptacle w/ 16 watts LED bulb Firefly or  

              approved equal. 

  

13. ROOFING WORKS 

 

13.1. Roofing sheet should be rib-type pre-painted long span 0.4 mm thick unión 

Brand or approved equal. 

 

13.2.   Flashing gutter, flashing, ridge roll, and valley roll should be made up of GI 

prepainted sheet 0.4 mm thick unión Brand or approved equal. 

             

13.3. Provide sealant/elastoseal to all screws, flashing, rigde roll and valley roll. 

 

13.4. Provide 2” x 4” C-purlins 2.6 mm thick and 2” x 7” C-purlins 1.2 mm thick 

for facia board 

13.5. All connections for steel trusses should be welded together. 

 

13.6. All steel trusses and welded connections should be coated with metal primer. 

 

14. CONCRETE WORKS 

 

14.1. Class A mixture (1 part portland cement, 2 part sand, and 4 part gravel) for 

slabs in 2nd floor and landings, stairs, columns, beams, lintel beams, tie 

beams, column footings, wall footings, canopy and septic tank. 

 

14.2. Class B mixture (1 part portland cement, 2-1/2 part sand, and 5 part gravel) for 

slabs in ground floor and all other concrete not mention in 14.1. 

    

  14.3. Cement plaster must be 1 part portland cement, and 3 part sand. 

 

15. MISCELLANEOUS 
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15.1. Provide ¼” thick x 4 ft. high mirror glass for wall of all toilets covering the 

entire length of countertops of lavatory. 

 

15.2. Provide peebles stone for all ramp-up and exterior steps/stairs covering the 

thread and riser. 

 

15.3. Stairs and PWD ramp-up - Provide 2” Ø x 1.5 mm thick stainless tube (mirror 

type SUS 304) for stairs handrail and main post; 1-1/2” Ø x 1.5 mm thick 

stainless tube for vertical members; 1” Ø x 1.5 mm thick stainless tube for 

horizontal members. Buffing finish. 

 

15.4. PWD CR – Provide stainless handrail(see plans and drawings). 

 

15.5. Corridor Railing – Provide 2 x 4 x 2 mm thick rectangular tube for handrail; 

3/8” thick x 1-1/2” flat bar for vertical members; 12 mm Ø round bar for 

horizontal members. All joints must be welded together. Paint finish. 

 

15.6 Parafet Wall – 1 m from the top of roof beam w/ ventilation made of  

                                     louvers.(see plans and drawings). 

 

15.7. Provide 4 ceiling fan 16” (ASAHI or approved equal) each classroom. 

  

15.8. Provide 2 sets of 4’ x 8’ white board w/ aluminum frame each classroom. 

 

15.9. Provide 50 sets of arm chair (monoblock) each classroom. 

 

15.10. Provide teacher’s table & chair each classroom. 

 

15.11. Provide stainless letters 10” height (mirror type SUS 304) see plans and 

drawings. 

 

15.12.  Provide stainless handle bars for PWD CR (see plans and drawings). 
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Technical Specifications 

Bidders must state here either “Comply” or any equivalent term in the column “Bidder’s 

Statement of Compliance” against each of the individual parameters of each “Specifications.” 

 

Item/Unit 

 

Specification 

Bidder’s 

Statement of 

Compliance 

REHABILITATION AND REWIRING OF 3-STOREY EDUCATION 

BUILDING (PHASE 1) AT BASC Main Campus, PINAOD. SAN 

ILDEFONSO, BULACAN 

 

 

SCOPE OF WORK 

 

 

I GENERAL REQUIREMENTS   

1 PERMITS & LICENSES 1 lot 

2 TEMPORARY FACILITIES 1 lot 

3 POWER & WATER CONSUMPTION 1 lot 

4 CONSTRUCTION SAFETY & HEALTH 1 lot 

II  CIVIL WORKS   

A EARTHWORKS 1 lot 

B CONCRETING WORKS 612 cu.m 

C MASONRY WORKS 2,200 sq.m 

D REBAR WORKS 78,652 kgs 

E FORMWORKS 1 lot 

F STEELWORKS 1 lot 

III  ARCHITECTURAL WORKS   

A FLOOR FINISHES 1 lot 

B WALL FINISHES 1 lot 

C CEILING FINISHES 1 lot 

D DOORS 1 lot 

E WINDOWS 1 lot 

F CARPENTRY WORKS (CABINETS) 1 lot 

G WATERPROOFING WORKS 145 sq.m 
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H PAINTING WORKS 1 lot 

I METAL WORKS 1 lot 

J LANDSCAPING WORKS 1 lot 

K ROOFING WORKS 730 sq.m 

III  ELECTRICAL WORKS   

A WIRES & CABLES 1 lot 

B ROUGHING-INS 1 lot 

C ELECTRICAL DEVICES 1 lot 

D PANEL BOXES 1 lot 

IV PLUMBING WORKS   

A WATERLINE 1 lot 

B SEWER LINE 1 lot 

C DRAINAGE LINE 1 lot 

D PLUMBING FIXTURES 1 lot 

V FDAS & FIRE PROTECTION 1 lot 

VI  MISCELLANEOUS 1 lot  

 

I hereby certify to comply with all the above Technical Specifications and scope of 

works. 

 

 

Name of Company/Bidder              Signature over Printed Name of                        Date 

      Representatives 

 



 

 

 

Section VII. Drawings 

 

Insert here a list of Drawings.  The actual Drawings, including site plans, should be 

attached to this section or annexed in a separate folder. 

 

 

 

 

 



 

92 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

93 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

94 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

95 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

96 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

97 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

98 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

99 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

100 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

101 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

102 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

103 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

104 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

105 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

106 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

107 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

108 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

109 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

110 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

111 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

112 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

113 

Section VIII. Bill of Quantities  

 

Notes on the Bill of Quantities 

Objectives 

The objectives of the Bill of Quantities are: 

(a) to provide sufficient information on the quantities of Works to be performed to 

enable Bids to be prepared efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use 

in the periodic valuation of Works executed. 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

Daywork Schedule 

A Daywork Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 

the following: 

(a) A list of the various classes of labor, materials, and Constructional Plant for which 

basic daywork rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work 

executed on a daywork basis. 

(b) Nominal quantities for each item of Daywork, to be priced by each Bidder at 

Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 

Daywork item should include the Contractor’s profit, overheads, supervision, and 

other charges. 

Provisional Sums  

A general provision for physical contingencies (quantity overruns) may be made by 

including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 

allowance for possible price increases should be provided as a provisional sum in the 

Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 

budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises.  Where such provisional sums or contingency allowances are used, the 

SCC should state the manner in which they will be used, and under whose authority (usually 

the Procuring Entity’s Representative’s). 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors (refer to GCC Clause 0) should be indicated in the relevant part of the 
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Bill of Quantities as a particular provisional sum with an appropriate brief description.  A 

separate procurement procedure is normally carried out by the Procuring Entity to select such 

specialized contractors.  To provide an element of competition among the Bidders in respect 

of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

Signature Box 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 

 

SCOPE OF WORKS QTY UNIT COST AMOUNT  

I  GENERAL REQUIREMENTS          

1 PERMITS & LICENSES 1 lot   

2 TEMPORARY FACILITIES 1 lot   

3 POWER & WATER CONSUMPTION 1 lot   

4 CONSTRUCTION SAFETY & HEALTH 1 lot   

II  CIVIL WORKS  

  

  

A EARTHWORKS 1 lot   

B CONCRETING WORKS 612 cu.m   

C MASONRY WORKS 2,200 sq.m   

D REBAR WORKS 78,652 kgs   

E FORMWORKS 1 lot   

F STEELWORKS 1 lot   

III  ARCHITECTURAL WORKS  

  

  

A FLOOR FINISHES 1 lot   

B WALL FINISHES 1 lot   

C CEILING FINISHES 1 lot   

D DOORS 1 lot   

E WINDOWS 1 lot   

F CARPENTRY WORKS (CABINETS) 1 lot   

G WATERPROOFING WORKS 145 sq.m   

H PAINTING WORKS 1 lot   

I  METAL WORKS 1 lot   

J LANDSCAPING WORKS 1 lot   

K ROOFING WORKS 730 sq.m   
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III  ELECTRICAL WORKS 

  

  

A WIRES & CABLES 1 lot   

B ROUGHING-INS 1 lot   

C ELECTRICAL DEVICES 1 lot   

D PANEL BOXES 1 lot   

IV  PLUMBING WORKS 

  

  

A WATERLINE 1 lot   

B SEWER LINE 1 lot   

C DRAINAGE LINE 1 lot   

D PLUMBING FIXTURES 1 lot   

V FDAS & FIRE PROTECTION  1 lot   

VI  MISCELLANEOUS  1 lot   

 

 

 

I hereby certify to comply with all the above technical specifications as per prices 

quoted in the Bill of Quantities. 

 

 

Name of Company/Bidder              Signature over Printed Name of                        Date 

      Representatives 
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Section IX. Bidding Forms 

 

TABLE OF CONTENTS  

Bid Form 117 

Form of Contract Agreement 119 

Omnibus Sworn Statement 121 

Bid Securing Declaration…………91 

 

 

 



 

117 

Bid Form 

 

                                Date: May 21, 2019 

                                IB N
o
: 2019-02Infra 

 

To:  BULACAN AGRICULTURAL STATE COLLEGE 

Address: Brgy. Pinaod, San Ildefonso, Bulacan 3010 

The BAC Chairperson: 

 

We, the undersigned, declare that:  

1. We have examined and have no reservation to the Bidding Documents, including 

Addenda, for the Contract REHABILI TATION AND REWIRING OF 3 -STOREY 

EDUCATION  BUILDING  (PHASE 1); 

2. We offer to execute the Works for this Contract in accordance with the Bid and Bid 

Data Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert 

information]; 

_______________________________________________________________________

___ 

The discounts offered and the methodology for their application are: [insert 

information]; 

_______________________________________________________________________

___ 

3. Our Bid shall be valid for a period of [insert number] days from the date fixed for the 

Bid submission deadline in accordance with the Bidding Documents, and it shall 

remain binding upon us and may be accepted at any time before the expiration of that 

period; 

4. If our Bid is accepted, we commit to obtain a Performance Security in the amount of  

[insert percentage amount] percent of the Contract Price for the due performance of 

the Contract; 

5. Our firm, including any subcontractors or suppliers for any part of the Contract, have 

nationalities from the following eligible countries: [insert information]; 

6. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents; 

7. Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for 

any part of the Contract, has not been declared ineligible by the Funding Source; 
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8. We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and 

9. We understand that you are not bound to accept the Lowest Calculated Bid or any 

other Bid that you may receive. 

10. We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for the Rehabilitation and Rewiring of 3-storey 

Education Building  of the Bulacan Agricultural State College. 

11. We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid. 

 

 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 
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Form of Contract Agreement 

 

THIS AGREEMENT, made this [insert date] day of [ insert month], [insert year] between 

[name and address of PROCURING ENTITY] (hereinafter called the“Entity”) and [name and address 

of Contractor] (hereinafter called the “Contractor”). 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 

number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for [insert 

the amount in specified currency in numbers and words] by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

12. The following documents shall be attached, deemed to form, and be read and 

construed as integral part of this Agreement, to wit: 

1. General and Special Conditions of Contract; 

2. Drawings/Plans; 

3. Specifications; 

4. Invitation to Bid; 

5. Instructions to Bidders; 

6. Bid Data Sheet; 

7. Addenda and/or Supplemental/Bid Bulletins, if any; 

8. Bid form, including all the documents/statements contained in the Bidder’s 

bidding envelopes, as annexes, and all other documents submitted (e.g., 

Bidder’s response to request for clarifications on the bid), including 

corrections to the bid, if any, resulting from the Procuring Entity’s bid 

evaluation; 

9. Eligibility requirements, documents and/or statements; 

10. Performance Security; 

11. Notice of Award of Contract and the Bidder’s conforme thereto; 

12. Other contract documents that may be required by existing laws and/or the 

Entity. 

13. In consideration of the payments to be made by the Entity to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and 

complete the Works and remedy any defects therein in conformity with the provisions 

of this Contract in all respects. 

14. The Entity hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects wherein, the Contract 

Price or such other sum as may become payable under the provisions of this Contract 

at the times and in the manner prescribed by this Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 
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Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with 

this agreement] 
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Omnibus Sworn Statement 

 

REPUBLIC OF THE PHILIPPINES ) 

CITY/MUNICIPALITY OF ______ ) S.S. 
 

A F F I D A V I T  

 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that: 
 

1. Select one, delete the other: 
 

If a sole proprietorship: I am the sole proprietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder]; 

 

If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 

 

2. Select one, delete the other: 
 
If a sole proprietorship: As the owner and sole proprietor or authorized representative of 

[Name of Bidder], I have full power and authority to do, execute and perform any and all acts 

necessary to participate, submit the bid, and to sign and execute the ensuing contract for 
[Name of the Project] of the [Name of the Procuring Entity] [insert ñas shown in the 

attached duly notarized Special Power of Attorneyò for the authorized representative]; 

 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the bid, 

and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the 

Procuring Entity], accompanied by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, whichever is applicable;  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have been 

recognized by the Government Procurement Policy Board; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 

copy of the original, complete, and all statements and information provided therein are true 

and correct; 
 

5. [Name of Bidder]  is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
 

If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office or the 

end-user unit, and the project consultants by consanguinity or affinity up to the third civil 
degree; 
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If a partnership or cooperative: None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree; 
 

If a corporation or joint venture: None of the officers, directors, and controlling stockholders 

of [Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and 
Awards Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 

of the Project Management Office or the end-user unit, and the project consultants by 

consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 

 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder: 
 

1. Carefully examine all of the Bidding Documents; 

 
2. Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 

 
3. Made an estimate of the facilities available and needed for the contract to be bid, if any; 

and 

 

4. Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 
 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 

any form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity. 

 

 

 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines. 
      _____________________________________ 

      Bidder’s Representative/Authorized Signatory 

 
 

 

 

 

 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 

02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used], 

with his/her photograph and signature appearing thereon, with no. ________ and his/her Community 

Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   
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      NAME OF NOTARY PUBLIC  

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 

 

* This form will not apply for WB funded projects. 
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Bid-Securing Declaration 

 

(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

 

Invitation to Bid  [Insert reference number]  

 

To: [Insert name and address of the Procuring Entity] 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, 

which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with 

any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) 

I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid 

Securing Declaration, within fifteen (15) days from receipt of written demand by the procuring 

entity for the commission of acts resulting to the enforcement of the bid securing declaration 

under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184; without 

prejudice to other legal action the government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 

1. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;  

2. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right;  

3. I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF , I/We have hereunto set my/our hand/s this ____ day of [month] [year] 

at [place of execution].  

[Insert NAME OF BIDDERôS AUTHORIZED REPRESENTATIVE]  

[Insert signatoryôs legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], 

Philippines. Affiant/s is/are personally known to me and was/were identified by me through 

competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-

SC). Affiant/s exhibited to me his/her [insert type of government identification card used], with 

his/her photograph and signature appearing thereon, with no. ______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC  

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of ____. 
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